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CIN No. U60100KA2000P1C028171, E-mait: mdkride@gmait.com

TENDER DOCUMENT FOR
FINAL LOCATION SURVEY AND

PREPARATION OF DPR
FOR NEW LINE BETWEEN

DHARWAD. BELGAUM

Tender Document N o. K-R I DE/P rojects/30/F LS/D KB 120 19 Dated : 1 2.Og .20 1 I

Last date of Submission of Tender is 30th September, 2O1g

@ 3.00 pm

ISSUED BY
Rail lnfrastructure Development Company (Karnataka) Limited

Regd. Office : MSIL House, 7th Floor, #36, Cunningham Road,
Bangalore - 560 052

Tel : +91-80-2237 0581, Fax: +91-90-2237 0582,
website : www.hmrdc.com

Cl N No. U60 1 00KA2000PLC02817 1

E-mail: mdkride@gmail.com

Note: This document contains a total of 55 pages. No change in the document by the tenderer
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SECTION-1

TENDER INFORMATION SHEET

Document Description Tender Document for Final Location Survey and preparation of
DPR for New Line between Dhanruad - Belgaum

Estimated cost work Rs.50,77,200/-

Tender No.& Date K- R I D E/P roj ects/3 0/F LS/D KB I 20 1 9 Dated : 1 2.Og .20 1 9

Last date & Time of SubmisLasr qare 63 I tme oT uuDmtsston
of Response to Tender
Document

30.09.2019 at 1500 hours.

Tender Opening Date 30.09.201 9 at'1 51 5 hours

Validity of Tender 45 (Forty Five) days from the date of opening of tender.

Earnest-Money Deposit 2% of the estimated cost (Rs.1,01 ,5441-) in the form of Demand
DrafUPayorder favouring M/s. Rail lnfrastructure Development
Company (Karnataka) Limited payable at Bangalore.

Address for submission of
Response to Tender Document

Rail lnfrastructure Development Company (Karnataka) Limited
MSIL House, 7th Floor, #36, Cunningham Road,
Bangalore - 560 052

lmportant Note:

Prospective Tenderers are requested to remain updated
notices/amendments/clarifications etc. to the Tender Document through
www.hmrdc.com No separate notifications will be issued
notices/amendments/clarifications etc. in the print media or individually.

for any
the websites

for such



sEcTtoN-2

INTRODUCTION

Rail lnfrastructure Development Company (Karnataka) Ltd., was
incorporated as a Public Limited Company on 22.11.2000 for carrying on
the business of acting as a nodal agency for implementation of
infrastructure projects and facilities in Karnataka. The company entered
into MoU with Ministry of Railways to expedite development and
implementation of railway projects in Karnataka. The Company is

empowered to act as a Nodal Agency for ensuring necessary co-ordination
and smooth implementation of railway projects in the State of Karnataka.

, -"'



3.1

3.2

3.3

3.4

sEcrro^r-3

TENDER INSTRUCTIONS TO TENDERERS

Obtaining Tender Document:

The Tender document can be downloaded free of cost from the website of the company,
www.hmrdc.com.

a) The Tender shall be submitted in the prescribed form attached to this notice.
b) Prospective tenderers interested to participate in the tender process are required to

submit their competitive quotes in response to this Tender Document.

Tender Submission date and Opening date

The Tenderers shall submit their competitive quotation in a sealed envelope in the
format enclosed with this Tender Document. The last date for submission of tender is
as mentioned in the Tender information Sheet. No tender quotation shall be accepted
after the date and time mentioned above. The tender quotations shall be opened on the
same day as mentioned in the Tender lnformation Sheet.

Documents to be signed and submitted by Tenderers

The quotation shall be signed by the individual legally authorized to enter into
commitments on behalf of the Tenderer. Only one quotation is permitted to be
submitted by a person/fi rm/company.

The Tenderers are advised to examine the various conditions and submit necessary
documents accordingly. ln case of non-submission of any of the desired information,
tenders may not be qualified for which K-RIDE reserves its right to accept or reject.

Basic documents:

1. Letter of authorization in favour of the person to sign this tender and represent
his/her company for this contract.

2. Duly signed Tender Format by the Authorized signatory.
3. 2% of the estimated cost of the tender towards EMD (Rs. 1 ,01 ,544t-) in the form of

Demand DrafUPay order favouring M/s. Rail lnfrastructure Development Company
(Karnataka) Limited payable at Bangalore.

3.5 Documents in Support of Eligibitity:

1. Copy of Certification of lncorporation, Memorandum and Articles of Association i
Partnership Deed in case of Company/Partnership firm.

2. Copy of GST registration certificate and pAN.
. Contact details of the registered office and Branch Office if any in Bangalore.

ender Document



3.7

3.8

The Tenderer shall submit the response to Tender Document which shall remain valid
up to 45 (Forty Five) days from the date of opening of tender. K-RIDE reserves the right
to reject any response to Tender Document which does not meet the above-mentioned
validity requirement.

Selection of successful Bidder

After tender opening, the quotations submitted shall be evaluated by K-RIDE on the
basis of the total quote for the above tendered work. The evaluation of tender quotations
shall be carried out as described in Section 5.

Earnest Money Deposit (EMD)

i) The tenderer shall be required to submit an EMD value of 2o/o of the estimated
cost of the tender (Rs.1,01 ,5441-) by way of DD/Pay order favouring M/s.Rail
lnfrastructure Development Company (Karnataka) Limited, Bangalore, for the due
performance of stiputation for keeping the offer open tlll such date as specified in

the tender. Tenders not accompanied with earnest money deposit as provided in
the Tender lnformation Sheet shall be summarily rejected.

ii) lt shall be understood by the tenderer that the tenderer is permitted to quote his
rate in considerations of the stipulation on his/her part, that after submitting his/her
tender, he/she will not hold back from his offer or modify the terms and conditions
thereof in a manner not acceptable to K-RlDE.

iii) Should the tenderer fail to observe or comply with the said stipulation, the EMD
amount shall be liable to be forfeited.

iv) The EMD of the successful tenderer will be returned after submission of Security
Deposit upto 5% of contract amount or the EMD will be adjusted against the
Security Deposit amount.

v) The EMD of the unsuccessful tenderers shall be returned to them within one
month of issue of LoA to the successful tenderer. But K-RIDE will not be liable to
pay any interest thereon.

vi) ln case it is found that, the tenderer/s has furnished misleading/wrong or
fraudulent information / documents or information furnished by them is not found
to be true, the Earnest Money of the tenderer/s witl be forfeited. Such tenderers
shall be barred from participating in future tenders of K-RIDE for 5 years.

Security Deposit (SD):

Selected tenderer will have to submit Security Deposit equivalent to Soh (Five percent)

of total cost of whole work (Rs.2,53,860/-) as per the LoA in the form of Fixed Deposit
Receipt or Bank Guarantee within 15 days of issue of letter for acceptance. The
selected tenderer can also confirm in writing authorising the K-RIDE to deduct the
amount of security deposit from the 1't bill of the successful tenderer. Failure to submit
Security Deposit or authorisation to deduct SD from the 1't Bill as stated above will
result in termination of award of work/contract. Further, Security Deposit shall be valid
till the date of completion of the contract. The Security Deposit will be refunded within
60 days after satisfactory completion of the contract. The Security Deposit shall be

interest-free and the successful tenderer is not entitled to any interest thereon. The
Security Deposit shall be released only after the successful completion of the contract.
Security Deposit shall be forfeited by K-RIDE in the event of Successful
Tenderer's failure to complete its obligations under the Contract or breach of contract
conditions. This may be in addition to the application of Penalties which K-RIDE may
recover.

3.9



3.10 Tender selection process:

The tenderers shall submit their sealed tender quotations in a separate sealed
envelope. The tenders not accompanied with EMD will be summarily rejected.

3.11 Financial Quote

The prices quoted in the tender should be without any conditions.

i) The quotation shall be in format prescribed and price quote must be filled in
completely, without any error, erasures or alterations as per the specified format
given in section 7 Format 1 & 2.

ii) The Financial quote shall be on a fixed price basis inclusive of all taxes and duties.
No price variation should be asked on account of any reasons

iii) Price quotation accompanied by vague and conditionalexpression will be treated
as invalid and shall be liable for rejection.

iv) The envelope containing the tender quotation shall be superscribed as "Tender
for Final Location Survey and Preparation of DPR for New Line between
Dharwad - Belgaum" and handed over at K-RIDE office cn or before the last
date and time mentioned above. ln addition to the above, the envelope shall also
contain the name and address of the tenderer.

v) Prices quoted will be firm for the entire period of Contract.
vi) lt is the responsibility of the Tenderers to clearly identify all costs associated with

any item or series of items in this Tender Document and submit the total cost in
the tender quotation inclusive of all taxes and duties.

vii) The tenderer shall ensure that there is no discrepancy in the rates mentioned in
figures and words. ln case of any discrepancy, the unit rate mentioned in the
words shall be taken as final and binding.

viii) ln the event of arithmetic calculation mistake, the individual price in words shall
be considered for calculation.

ix) The tenderer must fill and submit the rates as per instructions given above. lf the
tenderer does not quote a price/rate for any item in the quotation, his tender may
be summarily rejected. The tenderer shall not make any addition or alteration in
the tender quotation formats. The requisite details should be filled in by the
tenderer wherever required in the tender quotation documents. lncomplete tender
or tender not submitted as per instructions is liable to be rejected.

3.12 Non-Transferable

Neither the contract nor any rights granted under the contract may be sold,
leased/sublet, assigned, or othenruise transferred, in whole or in part, by the successful
tenderer, and any such attempted sale, lease, assignment or othenruise transfer shall
be void and of no effect. The successful tenderer shall not subcontract or permit anyone
other than its personnel to perform any of the work, service or other performance
required to be done by the successful tenderer under the contract.

3.13 Deviations

The tenderer should clearly read and understand all the terms and conditions,
specifications, etc. mentioned in the original tender notice. No deviations of any kind
will be entertained in the tender quotation.



3.14 Deadline for submission of Tender

The tender duly filled must be received by K-RIDE at the address specified not later
than the date and time mentioned in the "Tender lnformation Sheet". Tender received
later than the deadline prescribed for submission of tender by K-RIDE will be rejected.
Tenders can also be accepted by post if received before expiry of time of receipt of
tender document. However, K-RIDE will not own any responsibility for delay in postal
transit. Any tender received in person/By post after last date and time notified wi!!
not be opened and such tenders will not be considered for evaluation purpose. lf
the opening date happens to be a holiday, the tenders will be received and opened on
the next working day at the same time. However, there will not be any change in last
date of issue of tender document on this account.

3.15 Withdrawal of Tender

No Tender can be withdrawn after submission and during tender validity period.

Submission of a tender by a tenderer implies that he had read all the tender documents
including amendments if any, has made himself aware of the scope and specifications
of the FLS and preparation of DPR for new line between Dharwad- Belgaum and other
factors having any bearing on the execution thereof.

3.16 Opening of Tender

Tenders will be opened at the address mentioned in "Tender lnformation Sheet" in
presence of tenderers or authorized representatives of tenderers who wish to attend
the opening of tenders.

Tenderers or their authorized representatives who are present shall sign register in
evidence of their attendance.

Tenderer's name, presence or absence of requisite documents, total cost of project
quoted or any other details as K-RIDE may consider appropriate will be announced and
recorded at the time of tender opening.

3.17 Clarification of the Tender Quotation

To assist the examination, evaluation and comparison of the tenders, K-RIDE may at
its discretion ask the tenderers for any clarifications as considered essential. All such
correspondence shall be in writing and no change in price or substance of the tender
shall be sought or permitted. The above clarification for submission of the details shall
form part of the tender and shall be binding on the tenderer.

3.18 Examination of the Tenders

K-RIDE shall determine whether each tender is of acceptable quality, is generally
complete and is substantially responsive to the tender documents. For purposes of this
determination, a substantially responsive tender is one that conforms to all the terms,
conditions and specifications of the tender documents without material deviations,
objections, conditionally or reservation. lf a tender is not substantially responsive, it shall
be rejected by the K-RIDE. ln case of tenders containing any conditions or deviations
or reservations about contents of tender document, K-RIDE may ask for withdrawal of
such conditions/deviations/reservations. lf the tenderer does not withdraw such
conditions/deviations/ reservations, the tender shall be treated as nonresponsive.

K-RIDE's decision regarding responsiveness or non-responsiveness of a
be final and binding



3.19 Canvassing

No tenderer is permitted to canvass to K-RIDE on any matter relating to this tender. Any
tenderer found doing so may be disqualifled and his tender may be rejected.

3.20 Award of Gontract

K-RIDE shall issue LoA (Letter of Award) in token of acceptance of the tender quotation
to the successful tenderer in writing by a Registered Letter/Courier/Speed Post or per
bearer. This shall constitute a legal and binding contract between K-RIDE and the
successful tenderer.

Successful tenderer shall execute a signed and stamped Contract Agreement on stamp
paper of requisite value in favour of K-RIDE within 7 days from the receipt of letter of
Award and shall commence the work. The entire work shall be completed within 3
months from the date of entering into contract agreement.

3-21 Method of Submission

The response to Tender Document is to be in the following manner: -

i) Govering lefter: - The covering letter shall be in the format 1 as prescribed and
placed in the sealed envelope superscribed as "Tender for FLS and preparation
of DPR for new line between Dharwad - Belgaum " along with a DDiPay order
towards EMD;

It should be addressed to K-RIDE and shall contain:

A. Covering Letter as per Format - 1

B. DD/Pay order towards the EMD

ii) "Financial Quotation" - The Financial quotation as per Format - 2 shall be
enclosed to the covering letter as stated above.

lmportant note: The tenderers shall not deviate from the naming and the
numbering formats mentioned above, in any manner.

iii) Schedule of quantities as per Format 3 and
iv) Certificate of familiarisation as per Format - 4

3.22 Clarifications/Enq u i res/ Amendments

(i) Clarifications if any, on Tender Document may be sought at the address
mentioned in the Tender lnformation Sheet.

(ii) AmendmenVs if any will be uploaded in the website of HMRDC for information of
all concerned i.e. www.hmrdc.com All are requested to remain updated with the
website. No separate reply/intimation will be given for the above, elsewhere.

3.23 Right of K-RIDE to reject a Tender

K-RIDE reserves the right to reject any or all of the responses to Tender Document or
cancel the Tender Document without assigning any reasons whatsoever and without
any liability.



3.24 Cancellation of Gontract

The K-RIDE reserves the right to cancel the contract of the successful tenderer and

recover expenditure incurred by the K-RIDE on the following circumstances:

The successful tenderer commits a breach of any of the terms and conditions of

the contract.
The successful tenderer goes into liquidation voluntarily or otherwise'

The progress regarding execution of the contract, made by the successful tenderer

is found to be unsatisfactory.
After the award of the contract, if the successful tenderer does not perform

satisfactorily or delays execution of the contract, the K-RIDE reserves the right to

get the balince con[ract executed by another party of its choice by giving 7 days

iotice for the same. ln this event, the successful tenderer is bound to make good

the additional expenditure, which the K-RIDE may have to incur to carry out

contract process ior the execution of the balance of the contract. This clause is

applicable, if for any reason, the contract is cancelled.

K-RIDE reserves the right to recover any dues payable by the successful tenderer

from any amount outsiinding to the credit of the successful tenderer, under this

contract cr any cther contracUorder.
The Security Deposit will be returned to the successful tenderer without any interest

on performince and completion of the contract and on fulfilment of warranty

obligations for the complete terms and period of the contract.

3.25 lmportant notes and instructions to Tenderers

\y'y'herever information has been sought in specified formats, the Tenderers shallfill

in the details as per the prescribed formats and shall refrain from any deviations

and referring to any other document for providing any information required in the

prescribed format.
lf the Tenderer conceals any material information or makes a wrong statement or

misrepresents facts or makes a misleading statement in its response to Tender

Document, in any manner whatsoever, K-RIDE reserves the right to reject such

response to Tender Document and/or cancel the Letter of Award, if issued and the

EMD/SD/PG provided upto that stage shall be en-cashed. Tenderer shall be solely

responsible for disqualihcation baied on their declaration in the submission of

response to Tender Document.

Response submitted by the Tenderer shall become the property of the K-RIDE and

the K-RIDE shall have no obligation to return the same to the Tenderer. However,

the EMDs submitted by unsu-cessful tenderers shall be returned as specifled in

Clause 3.8.
All pages of the response to Tender Document submitted must be signed and

stamped by the authorized person on behalf of the Tenderer'

Tenderer may carefully note that they are liable to be disqualified at any time during

tendering process in iase any of the information furnished by them is not found to

be true. the decision of K-RIDE in this respect shall be final and binding'

The Tenderer must obtain for itself on its own responsibility and its own cost all the

information including risks, contingencies & other circumstances in execution of the

contract. lt shall als-o carefully reid and understand all its obligations & liabilities

given in tender documents.
K-RIDE may at its discretion extend the deadline for submission of the tenders at

any time before the time of submission of the tenders.

Tenderers shall mention the name of the contact person and complete address of

i)

ii)

iii)
iv)

v)

vi)

vii)

a.

b.

c.

d.

6

f.

g.

h.

l0

the tenderer in the covering letter
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k.

p.

q.

m.

n.

o.

t.

r.

Response to Tender Document that are incomplete, which do not substantially
meet the requirements prescribed in this Tender Document, will be liable for
rejection by K-RlDE.
Tenderers delaying in submission of additional information or clarifications sought
will be liable for rejection.
Non submission and/or submission of incomplete data/ information required under
the provisions of Tender Document shall not be construed as waiver on the part of
K-RIDE of the obligation of the Tenderer to furnish the said data/information unless
the waiver is in writing.
Only Bangalore Courts shall have exclusive jurisdiction in all matters pertaining to
this Tender.
K-RIDE reserves the right to delete items from the schedule of requirements
specified in the tender. K-RIDE also reserves the right to alter the quantity and vary
specifications.
K-RIDE reserves the right to make any changes in the terms and conditions of the
tender.
K-RIDE shall be under no obligation to accept the lowest or any other offer,
including those received late or incomplete offers, without assigning any reason
whatsoever.
K-RIDE will not be obliged to meet and have discussions with any tenderer, and or
to listen to any representations.
Care in Submission of Tenders: Before submitting a tender, the Tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the
works, that all conditions liable to be encountered during the execution of the works
are taken into account and that the rates he enters in the Tender Forms are
adequate and all inclusive to accord with the provisions contained in the tender for
the completion of works to the entire satisfaction of K-RlDE.
The Tenderer shall quote his rates as a percentage above or below or at par the
Schedule of Rates mentioned except where he is required to quote item
rates/lump sum rates and must tender for all the items shown in the schedule of
approximate quantities attached. The quantities shown in the attached schedule
are given as a guide and are approximate only and are subject to variation
according to the needs of the K-RlDE. The K-RIDE does not also guarantee work
under each item of the schedule.

ll



4.1

sEcTloN-4

General Conditions of Contract (GCCI

Application

These General Conditions shall apply to the extent that they are not superseded by
provisions in other parts of the Contract.

Language of Tender & other documents

1) The tender prepared by the tenderer shall be in the format prescribed and shall be

in English language. The tender shall accompany any supporting documents as may
be required. The contract shall be written in English language, English language
version of the Contract shall govern its interpretation. All correspondence and other
documents pertaining to the Contract which are exchanged by the parties shall be

written in the same language.
2) The Contractor is expected to mobilize within 7 days of award of contract and

start the work physically at site.
3) Contractor should be in a position to deploy sufficient number of survey teams at a

time. The deployment of survey teams and their weekly progress should be

adequate to complete the work within the stipulated time-frame.
4) A weekly progress report certified by authorized K-RIDE's representative in

the format specified shall be sent to K-RIDE's Office positively, by every Monday by
faxlcourier for the work done during preceding week, with a copy of the same
shall be given to the K-RIDE's Representative. The responsibility of fax
communication will be entirely of the Contractor. ln addition the Contractor shall
convey daily progress in the format and mode approved by the Employer.

5) Contract Price adjustment is not applicable in this Contract. K-RIDE reserves the
right for making payment for any item on reduced rate if in the opinion of K-RIDE,
item has not been executed fully as per specifications. The reduced rate shall be

determined by Engineer-in- Charge and shall be binding on the Contractor.
6) The contractor will not be allowed to further sub contract any part of the work allotted

to him.
7) K-RIDE reserves the right to reject any or all tenders without assigning any reason.
8) All works shall be done to the desired accuracy and standard as per governing

specifications and sound professional expertise for engineering surveys.
9) Unsatisfactory performance of the contractor or failure to adhere to any of the

conditions stipulated in the tender/contract document shall attract forfeiture of the
security deposit. ln addition, K-RIDE reserves the right to terminate the entire
contract or part of it and get work executed through other agencies.

10) A weekly progress report certified by authorized K-RIDE representative in the format
specified shall be sent to K-RIDE office positively, by every Monday by faxlcourier
for the work done during preceding week..

4.2
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4.3 Payment

4.3.1 The Successful Tenderer's request(s) for payment shall be made to K-RIDE in writing,
accompanied by an invoice describing, as appropriate, and upon fulfilment of other
obligations stipulated in the contract.

4.3.2 Payment will be based on the rates quoted by the Successful Tenderer in his quotation &
accepted by K-RlDE.

4.3.3 Payments shall be made promptly by K-RIDE to the Successful Tenderer subject to
verification & approval by K-RIDE upon completion of entire work or at the completion of
each stage of work as per the contract.

4.3.4 Payment shall be made in lndian Rupees.
4.3.5 ln the event of excess release of funds to Successful Tenderer, K-RIDE shall demand

and recover from Successful Tenderer such excess disbursements and Successful
Tenderer would be liable to refund the excess disbursements.

4.3.6 Taxes, if any, as applicable shall be deducted at source from all the payments made to
the Successful Tenderer.

4.4 Prices

Price mentioned in the Notification of Award shall be firm and not subject to escalations
till the execution of the complete order and its subsequent amendments accepted by
the Successful Tenderer.

4.5 ContractAmendments

No variation in or modification of the terms of the Contract shall be accepted except by
amendment issued by K-RlDE.

4.6 Assignment

The Successful Tenderer shall not assign, in whole or in part, its obligations to perform
under the Contract, except with K-RIDE's prior written consent.

4.7 Default in Contracts obligation

4.7.1 ln case of any default or delay in performing any of the contract obligation, K-RIDE
reserves the right to recover the actual damages/loss from the successful Tenderer.

4.7.2ln addition to the above, K-RIDE may, without prejudice to any other remedy for breach
of contract, by written notice of default sent to the Successful Tenderer, terminate the
Contract in whole or part under the following circumstances:

i) lf the Successful Tenderer fails to deliver any or all of the Work as required by
K-RIDE.

ii) lf the Successful Tenderer fails to perform any other obligation(s)/duties under the
Contract.

iii) lf the Successful Tenderer, in the judgment of K-RIDE has engaged
fraudulent practices in competing for or in executing the Contract.

in corrupt or
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4.8 Force Majeure

4.8.1 Notwithstanding the provisions of tender, the SuccessfulTenderer shall not be liable
for Penalties or termination for default, if and to the extent that, its delay in
performance or other failure to perform its obligations under the Contract is the result
of an event of Force Majeure.

4.8.2 For purpose of this clause, "Force majeure" means an event beyond the control of
the Successful Tenderer and not involving the Successful Tenderer's fault or
negligence and not foreseeable, either in its sovereign or contractual capacity. Such
events may include but are not restricted to Acts of God, wars or revolutions, fires,
floods, epidemics, quarantine restrictions etc. Whether a "Force majeure" situation
exists or not, shall be decided by K-RIDE and its decision shall be final and binding
on the Successful Tenderer and all other concerned.

4.8.3 ln the event that the SuccessfulTenderer is not able to perform his obligations under
this contract on account of force majeure, he will be relieved of his obligations during
the force majeure period. ln the event that such force majeure extends beyond six
months, K-RIDE has the right to terminate the contract.

4.8.4 If a force majeure situation arises, the Successful Tenderer shall notify K-RIDE in
writing promptly, not later" than 14 days fi'om the date such situation arises. The
Successful Tenderer shall notify K-RIDE not later than 3 days of cessation of force
majeure conditions. After examining the cases, K-RIDE shall decide and grant
suitable additional time for the completion of the Work, if required.

4.9 Termination for lnsolvency

K-RIDE may at any time terminate the Contract by giving written notice to the
Successful Tenderer, if the Successful Tenderer becomes bankrupt or othenruise
insolvent. ln this event, termination will be without compensation to the Successful
Tenderer, provided that such termination will not prejudice or affect any right of action
or remedy which has accrued or will accrue thereafter to K-RIDE.

4.10 Termination for Convenience

K-RIDE, by written notice sent to the Successful Tenderer, may terminate the Contract,
in whole or in part, at any time for its convenience. The notice of termination shall
specify that termination is for K-RIDE's convenience, the extent to which performance
of the Successful Tenderer under the Contract is terminated, and the date upon which
such termination becomes effective.

4.11 Award Griteria

K-RIDE will award the Contract on turnkey basis to the Successful Tenderer whose
rate has been determined to be substantially responsive and has been determined as
the lowest evaluated price.

4.12 Notification of Award/Letter of Award

Prior to the expiration of the period of Tender validity, K-RIDE will issue Notification of
Award of Contract to the Successful Tenderer in writing by letter or by fax/Email, to be
confirmed in writing by letter, that its Tender has been accepted.

The Notification of award will constitute the formation of the Contract.

ll
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4.13 Successful Tenderer lntegrity

The Successful Tenderer is responsible for and obliged to conduct all contracted
activities in accordance with the Contract using state-of{he-art methods and economic
principles and exercising atl means available to achieve the performance specified in
the Contract.

4.14 Successful Tenderer's Obligations

4.14.1 The Successful Tenderer is obliged to work closely with K-RIDE's staff, act within its
own authority and abide by directives issued by K-RIDE. The Successful Tenderer
will abide by the statutory norms/Govt. rules prevalent in lndia and will free K-RIDE
from all demands or responsibilities the cause of which is the Successful Tenderer's
negligence. The Successful Tenderer will pay all indemnities arising from such
incidents and will not hold K-RIDE responsible or obligated.

4.14.2 The Successful Tenderer will treat as confidential all data and information about K-
RIDE, obtained in the execution of his responsibilities, in strict confidence and will not
reveal such information to any other party without the prior written approval of K-
RIDE.

4.15 Settlement of Disputes

4.15.1 lf any dispute of any kind whatsoever shall arise between K-RIDE and Successful
Tenderer in connection with or arising out of the contract including without prejudice
to the generality of the foregoing, any question regarding the existence, validity or
termination, the parties shall seek to resolve any such dispute or difference by mutual
consultation.
lf the same is not resolved through mutual consultation, the same shall be referred to
the Sole Arbitrator, appointed by K-RIDE. The arbitration shall be conducted in
accordance with the provision of the lndian Arbitration and Conciliation Act, 1996.

4.15.2 The Arbitrator may from the time to time, with the consent of all parties extend the time
in making the award.

4.15.3 The cost incidental to the arbitration shall be at the discretion of the Arbitrator. The
arbitration shall be conducted at Bangalore.

4.15.4 Notwithstanding any dispute between the parties Successful Tenderer shall not be
entitled to withhold, detay or defer his obligation under the contract and same shall be
carried out strictly in accordance with the terms & conditions of the contract.

4.15.5 The arbitrator shall give his speaking or reasoned award with respect to the disputes
referred to him by either of the parties.

4.15.6 lf for any reason an arbitrator is unable to perform its function, the mandate of the
Arbitrator shall terminate in accordance with the provisions of applicable laws and a
substitute shall be appointed in the same manner as the original arbitrator.

4.15.7 Arbitration proceedings shall be conducted with The Arbitration and Conciliation Act,
1996. The venue or arbitration shall be Bangalore.

4.15.8 Notwithstanding any reference to the arbitration herein, the parties shall continue to
perform their respective obligations under the agreement unless otherwise agreed
mutually.

4.16 Applicable Law

The Contract shall be interpreted in accordance with the laws of the Union of lndia.

15



4.17 Notices

4.17.1 Any notice given by one party to the other pursuant to this Contract shall be sent to
other party in writing or by email and confirmed in writing to the other Party's address
specified in Tender quotation.

4.17.2 A notice shall be effective when delivered or on the notice's effective date, whichever
is later.

4.18 Taxes and Duties

Except as otherwise specifically provided in the Contract, the Successful Tenderer
shall bear & pay all taxes, duties, levies and charges including GST if applicable in
connection with the completion of the contract. Any taxes & duties shall be to the
Successful Tenderer's account and no separate claim in this regard will be entertained
by K-RlDE.

4.19 Successors and Assigns

ln case K-RIDE or Successful Tenderer undergoes any merger or amalgamation or a
scheme of arrangement or similar re-organization by an order / decree of court & this
contract rs assrgned to any enttty (tes) partly or wholly, the contract snall be brndrng
mutatis mutandis upon the successor entities & shall continue to remain valid with
respect to obligation of the successor entities.

4.19 (a)Severability:

It is stated that each paragraph, clause, sub-clause, schedule or annexure of this
contract shall be deemed severable & in the event of the unenforceability of any
paragraph, clause, sub-clause, schedule or the remaining part of the paragraph,
clause, sub-clause, schedule, annexure & rest of the contract shall continue to be in
fullforce & effect.

4.20 Counterparts:

This contract may be executed in one or more counterparts, each of which shall be
deemed an original & all of which collectively shatl be deemed one of the same
instruments.

4.21 Rights & remedies under the contract only for the parties:

This contract is not intended & shall not be construed to confer on any person other
than K-RIDE & Successful Tenderer hereto, any rights and / or remedies herein.

4.22 Statutory Acts

4.22.1 All legal formalities are to be obtained prior to and or during the commencement of
work by the Successful Tenderer for the successful execution of the said work.

4.22.2 The Successful Tenderer shall comply with all the Acts & rules and regulations, laws
and by-laws framed by State/ Central GovernmenUOrganization. K-RIDE shall have
no liabilities in this regard.

4.23 Tenderer to lnform himself

The tenderer shall be deemed to have satisfied himself about the detailed job content,
the conditions and circumstances affecting the contract prices and the possi9i.[!y of
executing the works as shown and described in the tender
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4.24 Compliance of Govt. Regulations

The Successful Tenderer should execute and deliver such documents as may be
needed by K-RIDE in evidence of compliance of all laws, rules and regulations required
for reference. Any liability arising out of contravention of any of the laws on executing
this order shall be the sole responsibility of the Successful Tenderer and K-RIDE shall
not be responsible in any manner whatsoever.

4.25 Successful Tenderer Liability

Successful Tenderer hereby accepts full responsibility and indemnifies K-RIDE and
shall hold K-RIDE harmless from all acts of omissions and commissions on the part of
the Successful Tenderer, his agents, his sub contactors and employees in execution
of the work. The Successful Tenderer also agrees to defend and hereby undertakes to
indemnify K-RIDE and also hold him harmless from any and all claims arising out of or
in connection with the performance of the work under the Notification of Award.

4.26 lndemnity Damages and lnsurance

The tenderer shall indemnify and make harmless the owner or the Officer, their agents
or employees from and against all losses and all claims, demands, payments, suits,
actions, recoveries and judgments of every nature and description brought or
recovered against him or the owner by reason or any act or commission of the said
tenderer, his agents or employees in the execution of the work.

4.27 IPR & OWNERSHIP RIGHTS.

The entire Final Location Survey developed under this contract shall be property of K-
RIDE and it will not under any circumstance be commercially distributed or exploited by
the Successful Tenderer in direct or modified form.

All the data, material, information and documents collected i generated during
development /implementation of this FLS project and the other materials/data
developed/sketch/mapisurveys etc., developed under this project by the successful
tenderer under this contract shall be exclusive "lntellectual Property" of K-RIDE and shall
be vested in K-RIDE. All rights are reserved to K-RIDE.

The successful Tenderer shall handover all data, material, information and documents
(including survey maps/documents, design documents, database design / diagrams,
sketches, reports etc.,) collected / generated during developmenUimplementation of the
project to K-RIDE immediately after development / implementation of project.

The Successful tenderer shall sign the Non- Disclosure Agreement with K-RlDE.
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sEcTtoN - 5

TENDER EVALUATION

The tenders, which are determined as substantially responsive, shall be
evaluated by the K-RIDE for technical compliance and then price aspects.
The tenderer must submit all necessary authentic data with necessary
supporting certificates, if any, failing which his tender is liable to be rejected.

Representative of qualified tenderers desirous of attending the tender
opening may visit on the tender opening date at the office of K-RIDE.

The complete financial proposal as per the format shall be submitted.

Evaluation of the tender will be done on the basis of total price inclusive of
all taxes & duties quoted for Final Location Survey and Preparation of DPR
for New Line between Dhanrvad -Belgaum new railway line as per the
format prescribed in the tender document. Contract will be awarded to the
tenderer, whose commercial offer (TOTAL) as per the quotation has been
determined to be lowest. The tenderer shall quote the rates as per the
tender format prescribed.

l8



sEcTtoru - 6

SPECIAL CONDITIONS OF CONTRACT (SCCI

5.1 Purpose and Scope of the project

The scope of the project is Final Location Survey and Preparation of DPR for New Line between
Dharwad-Belgaum as described in this tender notice. Some of the important guidelines which
the Final Location Survey should meet are:

Name of work: Final Location Survey and Preparation of DPR for New Line between Dhanarad-
Belgaum

r. Approximate value : Rs.50,77,200/-

rr . Security Deposit : Rs.2,53,860/-

a) EMD will be adjusted towards Security Deposit and the balance
of amount will be recovered at the rate of 10o/o of the bill amount
of the running bills till the full Security Deposit is recovered.

b) The successful bidder should give a performance Guarantee
within 30 days of issue of Letter of Acceptance in the form of an
irrevocable Bank Guarantee amounting to 5% of the contract
value.

rrr. Earnest Money Deposit : Rs.1,0i,544/-

rv. Completion period : 3 months

v. Maintenance period : NIL

vr. Validity of Tender : 45 days

6.2 ElqiibilitvCriteria

Tenderers should satisfy the following Eligibility Criteria.

1 Should have physically
completed within qualifying
period i.e.,the last three
financial years and in the
current financial year..

Atleast one similar nature of work for a minimum
value of 35o/o of the Advertised tender value. The
experience certificate is to be attached to the tender
document as pre proforma enclosed.

2 Total contract amount received
during the last 3 financial years
and in the current financialyear

Should be a minimum of 150% of the advertised
tender value. The certificate (attested) from the
employer/client, audited balance sheet duly
certified by the CA etc., is to be enclosed along
with the tender documents.

3 Srmrlar work: Preliminary Engineering -cum- traffic survey or
Final location survey for any EngineeringProject
for a value of atleast 35o/o of the tender value.
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NOTES:

1) For evaluating tenderer's eligibility with regard to work experience, he shall furnish
relevant certificates and details of the physically completed work. The totalvalue of similar
nature of works completed during the qualifying period, in terms of the Final bill amount,
and not the payments received within qualifying period alone, will be considered. ln
case, final bill of similar nature of work has not been passed and final measurements have
not been recorded, the paid amount including statutory deductions (i.e., last CC bill
amount) will be considered. However, if the final measurements have been recorded and
work has been completed butvariation has not been sanctioned, original agreement value
or last sanctioned agreement value or the last CC bill amount, whichever is lower, will
be considered for judging eligibility.

2) ln support of eligibility condition No. 6..2 and note(l) above, the tenderer shall submit
attested copy of certificate from the employerhlient or audited balance sheef certified by
the Chaftered Accourttant or attested copy of ITCC. The contractualamount shown in the
ITCC certificates for the years prior to three years apart from current year will not be taken
into account while calculating total contract amounts received by thetenderer.

3) The certificate to satisfy similar work covered in para 6.2 and note(2) above should be
signed by an officer not lower than Jr. Administrative grade or equivalent grade in the
Govf. of lndia'State Gov'ernment'PSUtGovernment Universities Tenderer sha// enclose
attested certificate copies along with the tender.

6.3 Variation in Quantities

6.3.1 The drawings referred to in the list of plans, if any, are intended only to give a rough
and general idea of the location and rough details of work to be done. No claim
whatsoever will be admissible in respect of any alteration/addition/deletion/change in the
type of works/change in locations.

6.3.2 The quantities of various items given in the Schedule for the works to be executed are
only approximate and are only for the guidance of the tenderer/contractor. As far as
possible, they have been assessed correctly but are likely to vary during the execution of
the work.

6.3.3 lndividual NS items in contracts shall be operated with variation of plus or minus 25o/o and
payment will be made as per agreement rates.

6.3.4 When the quantity of any item of the work to be executed including foundation items is
likely to increase in excess of 25o/o of the original agreement quantity, the contractor
should notify the K-RIDE atleast THIRTY DAYS before such necessityarises.

6.3.5 ln the event of any reduction in the quantities to be executed for any reason whatsoever,
the contractor shall not be entitled for any compensation but shall be paid only for the
actual quantity of work done, at the agreemental rates.

6.4 Variation beyond 25%

6.4.1 lndividual NS items in contracts shall be operated with variation of plus or minus 25%
and payment would be made as per the agreement rate.

6.4.2
a) ln case an increase in quantity of an individual item by more than 25% of the

agreement quantity is considered unavoidable, the same shall be got executed by
floating a fresh tender. lf floating a fresh tender for operating that item is considered
not practicable, quantity of that item may be operated in excess of 125%o of the
agreement quantity and payment will be made at the following rate:
i) Quantities operated in excess of 125o/o but upto 140% of the agreement quantity

of the concerned item, shall be paid at 98% of the rate awarded to that item in
that particular tender:

ii) Quantities operated in excess of 140% but upto 150o/o of the agreement quantity
of the concerned item shall be paid at 960/o of the rate awarded to that iteny
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that particular tender:
iii) Variation in quantities of individual items beyond 150% will be prohibited and

would be permitted only in exceptional unavoidable circumstances and shall be
paid at 96% of the rate awarded for that item in that particular tender.

b. The variation in quantities as per the above formula will apply only to the individual
items of the contract and not on the overall contract value.

c. Execution of quantities beyond +50% of overall value shall not be generally
permitted. The rates for quantities in excess of 50% of the items shall be decided
between K-RIDE and the contractor in advance of execution of the quantities
involved, if in the opinion of the K-RIDE such quantities are also to be executed by
the same contractor. ln the event of mutually agreed rate not being arrived at, the
K-RIDE shall be entitled to execute the excess work by other means and the
contractor shall have no claims on this account.

6.4.3 The limit for varying quantities for minor value items shall be 100% (as against 25o/o
prescribed for other items). A minor value item for this purpose is defined as an item
whose original agreement value is less that 1% of the total original agreementvalue.

6.4.4 No such quantity variation limit shall apply for foundation items.
6.4.5 As far as SOR items are concerned, the limit of 25% would apply to the value of SOR

schedule as a whoie and not on individuai SOR items. However, in case of NS items,
the limit of 25% would apply on the individual items irrespective of the manner of quoting
the rate (single percentage rate or individual item rate).

6.5 Vitiation Clause:

K-RIDE will exercise control over the aspect of vitiation of tender with respect to variation
in quantities and take action as under:

ln the event of vitiation occurring due to increase or decrease in quantities among the
first, second and third lowest valid tenderers, the vitiation shall be to Contractors account.
The total value of the work done shall be calculated at the rate offered by those tenderers
and the amount payable shall be limited to the lowest aggregate value as worked out.

Vitiation amount shall be worked out for each and every on-account bill when the
value of the work executed reaches 50% of the agreement value and the vitiated amount
shall be adjusted at every stage.

6.6 Performance Guarantee (P.G):

a) The successful tenderer shall have to submit a Performance Guarantee (PG) within
30 days from the date of issue of Letter Of Acceptance (LOA). However, a penal
interest of 15o/o per annum shall be charged for the delay beyond 30 days i.e., from
31't day after the date of issue of LOA. ln case the contractor fails to submit the
requisite PG even after 60 days from the date of issue of LOA, the contract shall be
terminated duly forfeiting the EMD and other dues, if any payable against that contract.
The failed contractor shall be debarred from participating in re-tender for that work.

b) The successful tenderer shall submit the Performance Guarantee (PG) amounting to
5o/o of the contract value in Format - 5.

(i) A deposit of Cash,(ii) lrrevocable Bank Guarantee,
(iii) Government Securities including State Loan Bonds at 5 percent below the

market value.
Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These
forms of Performance Guarantee could be either of the State Bank of I

of any of the Nationalized Banks.
2t
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(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled
Banks.(vi) A Deposit in the Post Office Saving Bank.

(vii) A Deposit in the National Savings Certiflcates.
(viii) Twelve years National Defence Certificates.(ix) Ten years Defence Deposits.(x) National Defence Bonds and
(xi) Unit Trust Certificates at 5 percent below market value or at the face value

whichever is less

Also, FDR in favour of K-RIDE (free from any encumbrance) may be accepted.

c) The Performance Guarantee shall be submitted by the successful bidder after
the Letter of Acceptance (LOA) has been issued, but before signing of the
contract agreement. This P.G shall be initially valid upto the stipulated date of
completion plus 60 days beyond that. ln case the time for completion of work
gets extended, the contractor shall get that validity of P.G. extended to cover
such extended time for completion of work plus 60 days.

d) The value of PG to be submitted by the contractor will not change for variation
upto 25% (etther increase or decrease). ln case during the course of execution,
value of the contract increased by more than2So/o of the originalcontract value,
an additional Performance Guarantee amounting to 5o/o (five percent) for the
excess value over the orlginal contract value shall be deposited by the
contractor.

The Performance Guarantee (PG) shall be released after physical completion
of the work based on 'Completion Certificate' issued by the competent authority
stating that the contractor has completed the work in all respects satisfactorily.
The Security Deposit shall, however, be released only after expiry of the
maintenance period and after passing the final bill based on 'No Claim
Certificate' from the contractor.

Whenever the contract is rescinded, the Security Deposit shall be forfeited and
the Performance Guarantee shall be en-cashed. The balance work shall be got
done independently without risk & cost of the failed contractor. The failed
contractor shall be debarred from participating in the tender for executing the
balance work. lf the failed contractor is a JV or a Partnership firm, then every
member / partner of such a firm shall be debarred from participating in the
tender for the balance work in his / her individual capacity or as a partner of any
other JV / partnership firm.

K-RIDE shall not make a claim under the Performance Guarantee except for
amounts to which the K-RIDE is entitled under the contract (not withstanding
and / or without prejudice to any other provisions in the contract agreement) in
the event of:

Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which even the Engineer may
Claim the full amount of the Performance Guarantee.

Failure by the contractor to pay K-RIDE any amount due, either as
agreed by the contractor or determined under any of the Clauses /
Conditions of the Agreement, within 30 days of the service of Notice to
this effect by Engineer.

The Contract being determined or rescinded under provisions of the

e)

f)

s)

ii.

't1
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GCC, the Performance Guarantee shall be forfeited in full and shall be
absolutely at the disposal of the President of lndia.

6.7 lnspection and Maintenance of Site

6.7.1 The Contractor before tendering shall inspect the site of work, examine the nature of soil
to be excavated, nature of work to be executed, check up the availability of working space
and other constraints if any and also acquaint himself of the available access to the site of
work and make due provision in the rate for all such contingencies.

6.7 .2 The contractor shall make his own arrangement for site clearance, clearance of debris,
jungle, bushes etc., without any extra payment. lf any heavier materials like Railways
sleepers etc., are to be shifted from the site of work, the same should be carried out by
the contractor for which separate payment will be made under relevant items of SOR (S.W.
Railway) which is applicable. Contractor is also responsible to clear all construction debris,
labour camps, surplus materials from site of work without any extra payment as and when
these are not required for the progress of the work.

6.8 Service Roads

K-RIDE does not undertake to provide any service roads for the movement of the
contractor's vehicles. The contractor can however make use of the service roads, where
they exist free of charge. However, K-RIDE shall not undertake to maintain them and the
contractor shall maintain them at his own cost. ln other places, the contractor should make
his own arrangements for the movement of the vehicles and no extra rate shall be paid for
this. K-RIDE reserves the right to make use of the roads formed and maintained by the
contractor, as and when necessary, without any payment to the contractor. ln the event of
the contractor forming the service roads where Railway land is not available or cannot be
given by the Railway for this purpose, it shall be clearly noted that the contractor shall
make his own arrangements for obtaining the required land and K-RIDE shall not take any
responsibility in this respect and shall not compensate the contractor in any way.

6.9 Water and Electricity for works

6.9.1 Water: The Contractor shall make his own arrangements within his quoted rates for
necessary water required for the performance of the contract.

6.9.2 Electricity: The Contractor shall make his own arrangements at his cost, for the supply of
electricity for the works. He shall arrange for source, transformer protection and approval
from the concerned authorities at his cost.

6.10 Programme of Work

6.10.1 A tentative programme chart and I or a list of mile stones prepared by K-RIDE for the
contract to be achieved based on the K-RIDE's needs will be attached along with
Acceptance Letter. The contractor shall accept and return a copy of the programme chart
to K-RIDE within fifteen days of issue of LOA. The contractor may modify the programme
to suit his resources, however, without any change in milestones and submit a modified
programme to the K-RIDE duly signed by him within fifteen days of issue of LOA. This is
however subject to a condition that such shifting or change shall not affect the completion
period of the contract in any manner whatsoever. The modified programme of the
contractor shall not be conditional and will not affect the terms and conditions of the
contract and if made conditional by the contractor, K-RIDE reserves the right to reject
the same and to treat such conditions as breach of contract as
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contractor's offer and in the LOA issued by the K-RlDE. K-RIDE reserves the right to
accept or not the modified programme of the contractor. Contractor shall not have any
claim whatsoever in this regard. Further programmes, as per the latest progress of work,
will be prepared on similar basis from time totime.

6.10.2 lf the confirmation of acceptance of programme as above is not received within fifteen
days of issue of LOA, the contractor is liable to pay towards penalty upto Rs.50,000/- for
delay in submission of the programme.

6.10.3 Non-acceptance of K-RIDE Programme or submission of Modified Programme by the
contractor which is not acceptable to the K-RIDE, shall also tantamount to breach of
contract by the contractor and the K-RIDE shall be entitled to terminate the contract on
account of the contractods default for this lapse alone.

6.10.4 The K-RIDE reserves the right of determining the contract at any stage of review of
the progress under6.10.1 to 6.10.3 above, if the above agreed programme(s) are not
adhered to within the margin of 10o/o of the provision in the programme in terms of shifting
of individual milestones or the quantum of progress at any stage, as envisaged and the
Performance Guarantee will be forfeited without prejudice to other remedies as
contemplated under the Conditions of the Contract.

6.11 Fixing Milestones

K-RIDE will fix appropriate milestone and monitor the progress from time to time.

6.1 1.1 IMPOSITION OF FINE, PENALTY AND COST OF DAMAGES FOR DELAY OF WORKS
6.11.2 ln the event of the contractor not adhering to the agreed programme of work and / or not

achieving the milestones or quality of work etc., specified, even if no physical or actual
damages have occurred to K-RIDE and even if the currency of the work is not affected,
K-RIDE reserves the rights of, with a view to improve, expedite and the make the
contractor realise the effects of delays, levying fine or any value as deemed fit on the
contractor by K-RIDE based on the merit of the case. The amount of fine will be solely
decided by K-RIDE at its discretion and will be based on its assessment of disturbances,
difficulties or losses caused by the delay or poor quality of work, etc., including that of
the reputation of the K-RlDE. The contractor shall have no claims what-so-ever in this
regard. Subsequent to the imposition of the fine, if contractor makes good, the progress
/ quality and achieves the milestones to the satisfaction of K-RlDE, part or full amount of
the fine imposed may be waived and the amount so worked out will be released to the
contractor at the sole discretion of K-RIDE duly recording necessary certification to the
effect that no damages have occurred. However, in case of actual or anticipated
damages occurred or occurring to K-RlDE, the recovery of agreed / liquidated damages
will also be imposed and recovered from contractors dues as per provisions in GCC in
addition to the above fine.

6.12 Engagement Of Technical Staff By The Gontractor

6.12.1 The contractor shall employ proper managerial and technical personnel during the
execution of this work and the personnel deployed shall have adequate experience and
thorough knowledge of the works executed including the speciflcations and proceedings
involved. The list of managerial and technical personnel proposed to be engaged by the
contractor shall be submitted to K-RIDE along with the programme chart and approval
of K-RIDE to be obtained for engaging them for work.

6.13 Scale of personnel. Minimum scale of personnel to be engaged by the Contractor shall be
as under.-

6.13.1 For each contract of value Rs.5 Crore or above, the contractor shall provide a Manager
with qualification in Civil Engineering and a minimum of 5 years' experience in Civil
Engineering works for the full currency period of the contract For higher value con
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of Rs.'15 Crores or above, the contractor shall engage one senior Manager and one
Asst.Manager with 15 years and 5 years' experience respectively.

6.13.2 For each contract, the contractor shall provide technical personnel for the full currency
period of contract as under:

Rs.25 Lakhs, one Diploma Civil Engineer.

Diploma/Graduate Civil Engineer respectively.
6.13.3 Even if the value of agreement changes due to variations or even if the currency of

contract is changed, the scale of personnel will remain same as per the original
agreement value.

6.13.4 Two Diploma Civil Engineer can be engaged in lieu of one Graduate Civil Engineer.
However, for contracts of value 1 Crore or more, atleast one Graduate Civil Engineer
is essential.

6.13.5 The contractorshall provide the technical personnel continuously on the project and
the initially approved personnel should not be changed in the mid-course of the
contract, except in exceptional situations and only with the approval of the K-RlDE.
Continuous engagement of technical personnel is defined as under:
o Record of engagement of technical personnel shall be maintained by the contractor

at each site where his Engineers are deployed. This record will be verified by K-
RIDE. ln case of non- availability on any single occasion at site, it will be treated as
absence for a week.

6.13.6 The availability of personnel of the Contractor shall be ensured continuously and
regularly by the Contractor. However, whenever the rate of work comes down for any
reason at any time for significant duration the scale of personnel can be reduced by the
Contractor with the approval of K-RlDE.

6.13.7 Forfailure to provide technical personnel by the contractor, he is liable for recoveries
from his dues to an extent of Rs.30,000/- per month per Diploma Civil Engineer and
Rs.40,000/- per month per Asst.Manager/Graduate Civil Engineer and Rs.50,000/- per
month per Sr.Manager at the discretion of K-RlDE.

6.13.8 The decision of K-RIDE regarding scale of Engineers/period to be engaged/recoveries
to be made etc shall be final and binding on the contractor.
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6.14 Safety Precautions and measures to be observed during execution of Engineering
Works

6.14.1 The contractor shall be fully responsible for ensuring safety at all times and shal! bear
the cost of all damages in cases of accidents/unusual occurrences resulting in damages
to Railway property and passengers. Any breach of the safety conditions for precautions
and measures as specified hereunder and/or elsewhere in the tender document by the
contractor and/or his agents/representatives affecting the safety of movement of trains,
engines, or other rolling stock of the Railway, shall constitute a breach of contract by the
contractor leading to termination of contract for default on the part of the contractor
including recovery ofdamages.

6.14.2 The works required to be done under traffic block shall be carried out only in the
presence of Railway officials. The Railway supervisor shall certify safe conditions for
passage of trains before resumption of traffic. The works to be done under traffic Block
shall be carried out under the provision of banner flag and protection of engineering
flagman.

6.14.3 Safe practices at alltimes and non infringement to moving trains shall be ensured. Road
vehicles, material trolleys, dollys etc which may have tendency to roll off towards the
running lines shall be checked by providing chains, locking arrangements, blocks etc.
Site incharge of the contractor shall be primarily responsible.

6.14.4 All equipments like cranes, lifting jack etc shall be tested, duly calibrated and certified
priorto use at construction site. They shall also have specific indications conforming that
the operators handling them are trained in the safety precautions neartrack.

6.14.5 Construction workers at site shall be provided with personal safety gear like reflective
vest, helmet, leather shoes, gloves, eye-wear etc as approved as per construction
industry standards. For persons working at pier top/girder level, temporary supports,
hand railing etc, protection with help of ropes, slings and temporary railings shall be
provided.

6.14.6 All locations, where construction activity is in progress adjacent to existing railway lines,
should be cordoned off with proper barricades. Barricades consisting of
bamboo/casuarina poles and supported horizontally by similar bamboo/casuarina poles
should be provided. These barricades should be provided at a distance of approximately
3.5m from the centre line of track or as directed by the Engineer-in-charge. AII the
barricades are to be painted or struck on with red luminous painUstrips at suitable
intervals on the barricades. Barricade should be available at every stage of work as
directed by the Engineer-in-charge and shall be maintained in perfect condition all the
time.

6.14.7 Road vehicles employed by the contractor should have the certiflcate for its road
worthiness and each vehicle numbered and the license particulars maintained.
Contractors should ensure that the drivers permitted by them to work on such road
vehicles are identified, counselled, certified and are provided with photo ldentity cards.
Wherever the work requires the movement of road vehicle within a distance of 3.5 to 6m
from the centre line of the nearest track, such work shall be done only in the presence
of Railway's representative. The driver of the vehicle shall always face the track when
reversing the vehicle and whenever he cannot face the track, for whatever reason, he
shall be invariably assisted by a helper with a whistle who should guide him and ensure
safety.

6.14.8 The contractor shall execute a Bond undertaking to ply the road vehicles in a safe and
satisfactory manner and strictly in accordance with the stipulations and other conditions
specified by the Engineer and to engage and retain only the permit holder to be the
contractot's agent in charge of the vehicle while driving or at rest. The person in charge
of the vehicles and the attendants shall, at all times, be vigilant and on the look out for
signals from the lookout men, flagmen or other personnel available at site with a view to
stop or regulate the road movement so as to ensure adequate margin of safety for the
timely passage of an approaching train or a Railway engine, without any delay or
detention. The contractor shall also be bound by the provisions of this agreement to ply
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the road vehicles only with adequate margin of safety, well clear of the fixed structure
profile of infringements, as stipulated in the rules made under the lndian Railways Act
and to seek and be guided by the signals and other directions of any lookout men or
other personnel retained for the purpose of ensuring safety and to ensure extra care
and vigilance while turning, reversing or moving the road vehicles in any other manner
at an inclination to the running railway track or the siding as the case may be. The
contractor shall employ necessary look out men also at his own cost, irrespective of
any other arrangement that railway may make in this regard.

6.14.9 All work sites shall be supervised by the contracto/s representative and also a
representative of K-RlDE. Whenever work of plying road vehicle within 6m zone is
actually in progress, Look-out men should invariably be available. Lookout men will have
to be provided by the contractor, from out of the list of persons who are authorised to
carry out these duties. Authorisation will be issued to the individuals, by the
representative of K-RlDE. K-RIDE's supervisor will monitor the availability and alertness
of the lookout men. ln case of non- availability of lookout men, the K-RIDE's supervisor
shall stop further activities of plying of road vehicles. Even if no work is executed in the
night, look-out men shall patrol the beat as identified by the representative of the
construction organisation to ensure the safety of the running trains, especially from any
infringement.

6. 14. 10 Working along side the track during night hours is normaliy prohibited. Such work can
be done in the night only with the written permission of K-RIDE. \I/here night working
is permitted, lighting of the work site as required should be done.

6.15 The following activity of work shall be carried out under supervision of K-RIDE:

6.15.1 Excavation of foundation/Ground level nearto Railwaytrack.
6.15.2 Concrete casting and/or masonry very close to Railway track.
6.15.3 Erection of temporary structures near to running lines.
6.15.4 Casting of structures like girder/slab over railway track.
6.15.5 Stage-Prestressing of girder when placed across Railway tracks properly supported.
6.15.6 Launching of precasUpre-assembled girders across Railway track
6.15.7 Any work of lifting, side shifting and slewing of girders over the Railwaytrack.
6.15.8 Dismantling of temporary structures, shutters, scaffolding, etc. Adjacent and above the

Railway track.
6.15.9 Any track work/P&C work on the running line or adjoining to the running line.
6.15.10 Platform/structures/FOB/building works adjacent or over the running lines.

6.16 The contractor will be supplying with necessary plans, specification, details of Special
Conditions etc. for execution of work as required by K-RlDE. However, Contractor shall
make his own detailed plans, working arrangements, etc., to make smoother and faster
construction and get the same approved by K-RIDE at his own cost. For this purpose, he
can contact the Office of K-RIDE's office.

;-r\\!
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6.17 ADDITIONAL SPECIAL CONDITIONS FOR FINAL LOCATION SURVEY FOR
RAILWAY PROJECTS

1. Any Temporary Structure required shall be provided by the Tenderer at his own cost,
and should be removed after the completion of the work and no longer required. No
Survey equipments or any other tools and equipments will be supplied by the K-RlDE.

2. TERMS OF REFERENCE: The Final location survey has to be conducted as per the
terms of reference specified if any. These terms of reference are tentative and may
be modified by the K-RIDE if found necessary during Final location survey.

3. ROYALTIES AND PATENT RIGHTS: The contractor shall defray the cost of all
royalties, fees and other payments in respect of patents, patent rights and license
which can be payable to patentee licensee or other persons or corporation and shal!
obtain all necessary licenses. ln case of any breach (whether willfully or inadvertently)
by the contractor of this provision, the contractor shall indemnify K-RIDE and the
officers, servants, representatives, against all claims, proceedings, damages, cost
charges, acceptance, loss and liability which they or any of them may sustain/incur or
be put to by reason or in consequence of directly or indirectly of any such breach and
against payment of any royalty, damages or other moneys which K-RIDE may have
to make to any person or paid in total to patent rights in respect of the users of any
machine, instrument process articles matter of thing constructed, manufactured,
supplied or delivered by the contractor to this order under this contract.

4. JUNGLE CLEARANCE: Jungle clearance if any, required for conducting levelling and
fixing of pegs etc., is deemed to be included in the rates quoted of the concerned
items and no separate payment shall be made for jungle clearance. lf standing crops
before harvesting or after harvesting are required to be cleared for conducting the
levelling the same may have to be cleared on either side of the alignment. lf such
removal becomes necessary a rate for the same will be fixed by negotiations. Similarly,
if any trees are to be cut during the survey operations the rates for the same will be
negotiated in case it is decided that Contractor should carry out thework.

5. PLANS & SECTIONS: The project sheets, the bridge plans, index plan, index section
and yard plans shall be prepared by the contractors and the prints of the same shall
be submitted to the K-RIDE for approval. After K-RIDE's approval, the corrections
should be carried out in the original tracings and tracing on polythene fllm shall be
submitted to the K-RIDE for record along with 3 prints in general the relevant
instructions contained in Paras - 444to 467 of the lndian Railway Engineering Code
shall be followed.

6. ADDITIONAL ITEMS. Any item of work which is not provided in the schedule of
quantities and rates and for which no rates exist shall be executed only with the prior
permission of K-RIDE and at rates and on conditions to be mutually agreed upon and
incorporated in a supplementary agreement.

Payments for the works included in Schedule will be arranged for the actual quantities
of work done at the rates provided in the Schedule, as per stage payments indicated
wherever stage payments are not indicated, no stage/part payments are eligible till the
final approval of the plans or report. For items under the schedule the quoted rates
are deemed to be inclusive of all leads and lifts and no separate payments will be_

a1{i.to,,
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9.

10.

11.

12.

13.

14.

15

16.

made for extra leads, lifts, crossing of tracks, transport, labour, consumables,
equipments, etc., if any. The quoted rates should be inclusive and cover all charges
for finishedworks.

TAXES: The quoted rates are deemed to include all taxes direct or indirect leviable
under central, state or local bodies act or Rules, Octrois, tools, royalties seignorage
cess and similar imposts that may be prevailing from time to time. lncome tax al2o/o
& GST at appropriate rates will be deducted atsource.

SAFE WORKING METHOD. The Contractor shall at all times adopt such safe
methods work as will ensure safety of structures and labour, if at any time the K-RIDE
flnds that the safety arrangements made are inadequate or unsafe the Contractor
shall take immediate corrective action as directed by K-RIDE representative at site.
Any dereliction in the matter shall in no way absolve the Contractor his sole
responsibility to adopt safe working methods.

LOSS/DAMAGE TO THE RAILWAY PROPERTY/PRIVATE PROPERTY/ K-RIDE
PROPERW: Recovery shall be made from the Contractor at twice the issue rate on
the cost of the materials losUunaccounted during handling.

SUPPLY OF MATERIALS BY K-RIDE: K-RIDE will not supply any materials to the
Contractor for carrying out the works specified in the schedule.

All initial drawings & reports shall be supplied in 2 copies. On approval all drawings &
reports shall be supplied in 8 copies. ln addition, soft copies with necessary supporting
materials shall besupplied.

The field work shall include traversing the alignment proposed including
alternatives/diversions, etc., wherever necessary for improvement of alignment and
getting approval of K-RIDE and striking on the ground as final alignment. The centre
line of the final route shall be staked out for the final alignment.

The survey shall include survey of the strip of country for 300 metres on either side of
the centre line, along with survey of rivers requiring the provision of a waterway of
100 Sqm and above, survey of station cities, all water ways, power line crossings and
telephone/telegraph crossings, village boundaries, structures, field developments,
water bodies, drainages, roads, and all other ground features and the working plan
prepared with the above details shall be submitted. Para 420 to 474 of lndian Railway
Code for Engineering Department shall govern the survey. The final alignment shall
be marked in Red.

Working Section with ground levels at 25m intervals in the selected alignment with
reference to the GTS Bench Mark along with proposed levels shall be submitted.

The field work shall also cover a soil survey of soil/rock in the complete alignment and
particularly with more details at all cuttings of more than 2m depth and all likely
embankments of more than 2m height in order to obtain a fair idea of the soil
classification on the proposed route. All formation locations where high level of clay is
anticipated shall be investigated irrespective of bank or cutting height required.
lnformation on soil classification and trial bore particulars to be made available in the
form of bore charts.

Stone pillars or other permanent marks shall be left on the ground and indicated on
the plans so that the locatron can be readily picked up by subsequent survey parties.

17.
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18. Stone pillars 150 x 150 x 1200mm or appropriate dimensions shall also be provided
at approaches of major bridges/water courses and portal of tunnels, at important road
crossings and station sites, with not less than three pillars in any straight, at Tangent
Points and Apex of all curves and for the Bench Marks locations. Pillars to be engraved
"S\y'YR" on one side of the stone with letters of appropriate size. Alignment pillars, Apex
pillars, Tangent pillars and Bench mark pillars are to be supplied by the contractor as
per standards or as directed by Engineer in charge and planted with cement concrete
of 1:3:6.

Bench Marks shall suitably be left at intervals of about 500 metres and at all station
sites, bridge sites, tunnel sites, road crossings and all other important locations with
values marked in the plan for further reference.

Engineering Report:

19.

6.18

6.18.1 The report submitted on conclusion of the Final Location Survey for new lines may be
.._ complied under chapters as indicated below:

i) History ofproposal

ii) Terms of Reference

ption of Route

iv) General description of the country, Topographical, Agricultural,
Geolog ical, Hydrolog ical, I nd ustrial, Anthropolog ic and otherfeatures.

iv) Description and location of route.

v) Stations locations with description.

vi) Engineering Features, Standard of Construction and Detailed Estimate (Form E 553)
including Civil Engineering, Signal & Telecommunications, Electrical (including Power
line crossings) and others. Detailed estimate shall be based on detailed quantities
supported by line i level measurements & tentative designs.

vii) Executive Summary & conclusions with specific recommendations on the project.

6.18.2 The report should also be accompanied bythe following tabulated details:

i) Statement of curves & Curve Abstract

ii) Statement of Gradient & Gradient Abstract

iii) Statement of Bridges & Bridge Abstract (Major & Minor)

iv) Statement of Tunnels and Tunnel abstract and list of important Bridges

v) Station Machineries

vi) Station and Station sites
30



vii) Other relevant abstracts.

6.18.3 The report should be accompanied by an estimate of the project surveyed. Detailed
estimates, together with Abstract Cost of project including that of junction arrangements
in the case of project relating to construction of new line should be prepared and
appended to the report.

6.18.4 The method adopted for arriving at the figures of cost must be clearly explained in the
report. The estimate prepared should under ordinary circumstances be sufficiently
accurate (say with + 10o/o). All basic data used for the estimate shall also be furnished
in Annexure to the Detailed Estimate. The soft (e-format) details shall also be furnished
separately with necessary software for analyzing it including user manual, if any.

6.18.5 The contractor
of familiarization.

also furnish the following certificateshall

6.18.6 The certificate of familiarisation as per Format - 4 shall be enclosed to the tender.

-.1._, 
*

JI



6.19 FURTHER SCOPE OF WORK

6.19.1 The work comprises of Carrying out Topographical Survey using DGPS, Total station and Final
location survey.

6.19.2 Detailed topographical Survey will be done to represent all the visible details of ground using
DGPS and Total Station along the corridor. The work will involve carrying out a detailed
Topographic Survey showing all railway yards, building details and other ground features as per
project requirement or instructed by Engineer. The corridor shall be surveyed on all across roads
each side from centre of corridor showing all details or as directed by Engineer in charge.

6.19.3 The survey shall cover following features:

and storey's including depth of foundation based upon local inquiry, all bye lanes, footpaths,
dividers/central verges, roads, railway tracks, trees, manholes & other structures, nallahs, Storm
water drains, H.T., L.T. Transmrssron lrnes, Telephone lrnes, vertrcal clearance of OH utilities
etc. Bridges, ROBs/RUBs/FOBs with type and spans, ponds, HFL and bed level of
streams/nallahs, level X-ings with their type, traction masts, signal posts, location box etc.

level) shall be indicated. A table showing location, type, their species, girth diameter, reference
number duly shown on plan shall be made in separate AutoCAD layer. The trees at site to be
numbered with paint as directed by K-RIDE.

such as private, Govt, residential and commercial etc. within survey limits.

The Auto CAD drawings shall have different layers for different entities like Road, Rail,
SpoUGround levels, Drain, Building, Boundary Wall, Over Ground Utility and Ground Utility,
Tree, Traverse Station, ROB/RUB etc. as instructed by Engineer-in-charge.X, Y, Z co-ordinates
of all spoUground points shall be provided in CSV file as directed by Engineer-in-charge with
point numbers and feature coding as per list of codes given by Engineer-in-charge. Z co-
ordinates are to be taken with due care and indicated accordingly.

Location of approach roads, main roads, lanes etc. showing road / lane name, carriageway,
footpaths, central verge, drains and the widths of all the main and approach roads and at
locations where there is a sudden change in widths of roads shall be measured physically and
marked on the drawings.

religious, parks, green areas, vacant lands etc.

Details of open drains, nallahs, with bed levels and HFL's.

The plan shall show all buildings, type of building, such as temporary, permanent including
number of storey and basement details.

Survey of level crossings with their numbers, class, manned or unmanned, Road-Over- Bridges
(ROBs) Road-Under-Bridges (RUBs) and Foot-Over Bridges (FOBs), Railway Bridges, Culverts
etc. with their structural details, angle of crossing and road & rail levels and HFL of RU
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Details of railway tracks along the proposed alignment including take off points, curves,
transitions, crossings, switches and other details including electrical structures with their
distances from the existing railway tracks.

Details of Religious structures such as Tenrple, Gurudwara, Mosque, Church, Monuments,
Tombs, etc. clearly marking the railway boundary all along the corridor and giving cross
reference of these structures with reference to the railway boundary.

Traffic signals, light posts, bus stops, junction boxes (telephone and power), fire and water
hydrants (fire fighting and others), transformers telephone posts etc.

Name of all adjacent colonies including number of houses, Jhuggie clusters with number of
jhuggies along the route of the survey.

Spot levels of terrain, critical levels including vertical clearances of Road-over-Rail and Road-
under-Rail bridges, railway OHE facilities, top levels of (a) railway station buildings, (b)platforms
and(c) both rails of each track. Rail levels shall be recorded at 25m intervals on straight track ,

at 10m interval on curves and 50m for cross-sections.

along with the ownership details.

Engineer should also be added.

6.19.4 Corridor of Topographical survey should be matched with the proposed alignment marked on
Map/Google lmages. There may be occasion to repeat the topographical survey to match the
corridor of the proposed alignment marked on Map/Google images or due to revision of
alignment in small patches to avoid the structures coming on the proposed alignment marked
on Map/Google images. No extra payment shall be made to the agency for the same.

6.19.5 The contractor has to plan survey based on layer concept so as to prepare plan showing all
existing and manmade features. All the text size, general layout of drawings, legend, scale etc.
shall be as per sample drawing, which will be supplied by K-RIDE during execution of work.

6.19.6 lt is required to run sub-traverses to cover area of interest for topography. These sub-traverses
shall start and end on a control mark already established in previous stage of the survey.
Accuracy of this sub-traverse shall also be computed and properly documented. Accuracy of sub-
traverses should also be same as required for establishment of total station traverses. However,
balancing of error is not required in case of sub-traverses for topographic survey.

6.19.7 All measurements and detailing of features shall be taken by using Total Stations of minimum
5" (five second), accuracy as per DIN standard with data downloading facility of brands as
specified above and shall be recorded directly on to it. The linear measurements shall have
an accuracy of ! (Smm + Sppm times base line length).

6.19.8 During topographic survey, all existing topographical details, such as buildings, village
boundary, rivers, nallahs, canals, roads, railway lines, electric lines etc. shall be picked up as
existing on ground with respect to reference frame established above. Spot levels shall be
picked up so as to truthfully depict actual ground with spot level interval of the order of 25m or
lesser. At points where profile is changing, additional levels will be taken. All traverse stations
shall be connected with TBM established at site using Auto levels with an accuracy of 6^/K
mm, where K is the circuit length in km.
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6.19.9The contractor is also required to carry out leveling in isolated ponds or water logged areas or in
the existing borrows pits filled with water.

6.19.10 Necessary jungle clearance for proper execution of the work, wherever required, shall have to
be done by the contractor at no extra cost.

6.19.1 1 A sketch showing surveyed points with respect to traverse stations should be prepared in a
field register with date of survey. Every page of the field register should be numbered and each
page signed by the surveyor.

6.19.12 The following documents shall be maintained at site by the contractor and submitted to K-RIDE
and will be considered as property of K-RIDE. These books and register shall be photocopied
and submitted to K-RIDE along with the part submission. Orioinal documents will be
submitted on comoletion of work.

topographic survey, sub-traverse stations with their description, calculation of
co-ordinates of sub- traverse stations, down loaded data, etc.

established along the alignment to traverse pillars and leveling along centre line
of proposed alignment pegged at site.

6.19.13 Contractor shall prepare one set of AutoCAD drawing as per legend on a I :100O/appropriate
scale showing all man-made and natural features. Soft copies will also be supplied by the
contractor. The plan should have enough description of features and annotation so as to
sufflce the purpose of design of alignment. The contractor shall carryout physical verification
of the plan prepared above with the help of hard copies using his own surveyors at site.

6.19.14 After making necessary corrections, as may be required, corrected hard copies of the plan
shallbe jointly (K-RIDE representative and Contractor's surveyor) verified at site. Corrections,
if any shall be carried out by the contractor and final drawings in hard copy (duly signed) and
soft copy shall be submitted to K-RIDE for design of alignment.

6.19.15 Data downloading and plotting of daily work completed by Total Station team shall be done
on that very day.

6.19.16 ln addition, the Contractor shall supply raw data as downloaded from Total station and
processed data in ASCII/GENIO/XML format compatlble with MX Software duly checked and
verified. The contractor shall follow standardized feature code and level/layer information to
ensure standardization; any data incompatible with the same shall not be accepted. This data
should be acceptable to MX for designing and processing.

6.20 Establishment of "Prime Traverse" through DGPS (As a Whole)

The proposed tentative alignment will be supplied to the contractor for getting an idea
of alignment for the purpose of fixing of Control Pillars as per specifications.

Strategic point locations at start, end & intermediately in the area of interest shall be
selected in consultation with K-RlDE.

c) Sufficiently long hour observation with GPS should be done
these point locations.

a)

b)

i\
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d) Recorded data of long hour observation shall be downloaded and processed through
software application to establish prime traverse as a whole.

e) Processed grid coordinates (Cartesian) will be further processed to arrive at ground
coordinates.

0 Values for northing & easting of grid coordinates should be considered as fixed for any
DGPS sub-traverse/intra-mediate loops, initiating or passing through these points and
the data shall be processed in accordance with flxed values of the grid coordinates.

g) Similarly, values for northing & easting of ground coordinates should be considered as
fixed for any Total station sub-traverse, initiating or passing through these points and
the data shall be processed in accordance with fixed values of the ground coordinates.

h) GPS and Total station instruments used for traversing purpose should possess
software qualification to work in both grid and ground coordinate system or else, it
should be accompanied by manufacturer supplied software for conversion of data from
grid coordinates to ground coordinates and vice versa.

Establishment of DGPS Controls (Whole to Part)

a. The pillars/points (henceforth designated as Control Points) for which co-ordinates in
line with prime traverse are to be established shall be decided in advance in consultation
with K-RlDE.

b. b.The Control Point fixing will establish a network along the proposed alignment as
marked on the maps provided by K-RlDE.

c. Horizontal control grid in line with prime traverse will be established using DGPS at
aboutS km alono the alionment on a oair of control stations/control ooints fixed
at a distance of about 250m apart from each other along the proposed alignment.

d. ln addition, contractor has to take GPS observations at existing pillars available en-route
and also pillars exist at natural & man-made features like river/nala, road, tunnel etc. as
desired by K-RIDE representative at site.

e. The DGPS sets used shall be with at least 12 channels having differential post
processed accuracy of at least +(5mm+1ppm x Baseline Length).

f. The stations selected shall be obstruction free towards sky at an angle of 15 degree
with horizontal plane.

g The control point locations should be selected so as to be :

i. Clear of HT/LT lines,

ii. Free from multipath problems associated with tall features in the vicinity,
iii. Free from foliage,
iv. Open to sky with a clear view of the horizon,
v. Close to the proposed alignment Where a feature such as rock outcrop, culvert

etc. is available, control points may be located there. lf such features are not
available, pillars may be erected there specifically for this purpose. At least two
adjacent control points (i.e. a pair of DGPS control points) shall be inter-visible
with reference to each other and shall preferably be fixed on ridge lines, in
sections where no field surveys have yet been done

\'\
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vi. The contractor shall plan closed loops consisting of a network of triangles,
connecting these control points. He will get this network approved by K-RIDE
before proceeding to site. The triangles shall be well formed and preferably not
too acute nor obtuse, with sutficient redundancy so that a base line could be
confirmed by observations from multiple control points. There may be occasions
where due to some speciflc site constraints, this network may require change. lf
a K-RIDE representative is available, his concurrence may be taken for this
change. lf K-RIDE representative is not available, necessary changes may be
carried out by the Surveyor himself with reasons recorded by him which may be
approved by K-RIDE representative later on GPS observations shall be taken at
control points in differential mode for sufficiently time using at least 5 receivers
forming 5 vertices of a well formed good triangle.

vii. carrying out network adjustment, one permanent control point may be fixed for
both horizontal and vertical control. Horizontal control may be fixed with long
hour GPS observation (24 Hours) continuous observation. Minimum common
period of observation for other GPS points shall be not less than four hours.

viii. The Surveyor shall also carry out comparative analysis of GPS coordinates
obtained by observations from subsequent control points forming redundant
triangles. The accuracy of these shall be at least be 1 in 50,000 or better.
Measurements taken with Geometric Dilution of Precision (GDOP) exceeding 5
should not be considered for post-processing.

ix. The Surveyor shall download raw GPS data on a PC/laptop at site itself and
thereafter apply suitable projection system so as to arrive at grid coordinates
(Northing, Easting and Elevation with reference to Mean Sea Level) from
geographical coordinates (Latitude, Longitude & Ellipsoidal Height) observed at
site. Horizontal control may be flxed selected from the points of the "prime
traverse". Vertical control (i.e. mean sea level height) may be established with
reference to known available benchmark(s) in the nearby location. Each day's
work shall be compiled and mapped/documented on the same day.

x. The parameters used for transformation shall be duly documented in the Report
provided by the Contractor.

xi. The co-ordinates for the entire section shall be with reference to single grid in
metric system and WGS datum on UTM projection system.

xii. The GPS work will be followed by Total Station Survey Work. The Contractor will
provide the grid and ground coordinates of all Control Points to K-RlDE.

xiii. Both the Raw Data (in RINEX as well as proprietary formats of GPS
manufacturer) as well as the Transformed Data shall be supplied by the
Contractor to K-RlDE.

xiv. Allteams shall ensure that details in required format are furnished promptly to K-
RIDE representative working near the site, in softcopy and hardcopy forms, duly
checked and verified, supported with "not to scale" neat sketches. The Surveyor
shall also submit photographs of all control points surveyed by him. The
photographs shall indicate the pillars/points and its surrounding areas clearly.

xv. During survey, careful notes with dates should be made on the ground, from
personal enquiry and observations regarding any information likely to be useful
in working out details of the project.

xvi. Necessary jungle clearance and construction of pathway for proper execution of
the work, wherever required, shall have to be done by the contractor at no extra
cost.

Fixing of Pre-cast RCC Pillars
6.22.1 Wherever, control markers and TBMs are not on existing permanent structures,

RCC pillars shall be erected in advance as may be required for control markers and
TBMs.

6.22.2 GPS control points and Bench Marks - shall be made of cement concrete of grade

6.22
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M-20, rectangular in shape and size of 300mm x 300mm x 600mm and 150mm x
150mm x 700mm. A Mild Steel rod of 20 mm diameter and 350mm long shall be
provided at center of pillar to mark location of traverse station. Top of control point
shall suitably be projected above adjoining ground level. Each control point shall be
painted to mark its number. lt is deemed that cost of control points is included in
items of BOQ. No extra payment shall be made on this account. Control points shall
be maintained until survey is taken over by K-RIDE.

Densification of Horizontal Control using Total Stations:
a) For densification of horizontal control, the contractor shall use Total Station

equipment of LEICA/TRIMBLE/NIKON/SOKKIA/TOPCON make. The Total
Station shall be of 1"(one second) accuracy as per DIN standard. Total Stations
of 300 and 200 series of TOPCON make are not permitted for traverse work.
Horizontal control shall be established by running a closed traverse on DGPS
control marks (RCC pillars/permanent structures) along the corridor using Total
Stations of 1" accuracy (as per DIN standards). The contractor shall submit a
calibration certificate from the manufacturer or his authorized service agent for the
total station equipment. The date of calibration certificate shall not be earlier than
3 month from the date of start of work.

Type of Traverse Angular error of
closure

Total linear
error of closure

I-otal Station Traverse for horizontal
;ontrol and for important and accurate
iurveys

i"!N
\ = Number of angles
neasured

I in 50,000

[after angular
adjustment)

b) The error within above permissible limits of traverse lines shall be balanced by
Transit Method and got approved by K-RIDE. ln case, the errors are beyond the
above permissible limits, the traverse surveying shall be carried out again to
ensure correctness of traversing.

c) The contractor shall supply adjusted ground coordinates (northing and easting) of
all control marks along with raw observations downloaded from the Total Station,
calculation sheet and description of all control marks in MS-Excel worksheet. The
co-ordinates of all control marks shall be with respect to the co-ordinate system of
GPS control marks established for main route alignment. Coordinates of control
points fixed by total station should normally match the coordinates of control points
fixed by DGPS (after applying factors to convert grid coordinates to ground
coordinates), within the permissible error. ln that case,contractor may be required
to adjust the error with reference to DGPS control points by transit method. ln
case, the coordinates do not match within the permissible error, the Engineer will
issue suitable instructions regarding the control points to be used for further work.

d) Closing of traverse, error and distribution of error shall be submitted to K-RIDE by
the contractor. The vertical control should be planned in tandem with the
traversing work.

e) After submission of final co-ordinates values, K-RIDE engineer may carry out
suitable RANDOM CHECK for horizontal control in the field. The contractor has to
provide all required men, equipment, and other logistical arrangement for this field
check. Cost of this checking is included in the rates of traversing and no extra
payment will be made on this account. This checking can be done in patches also.

Establishment of Vertical Control
a) For leveling work, the contractor shall use

Sokkia/Leica/Nikkonffrimble. Digital level must
manufacturer or his authorized agent before use on

Digital Level equipment of
be duly calibrated from the

)t

6.24
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b)

c)

The date of calibration certificate shall not be earlier than 03 months from the date
of start of work.
Vertical control shall be established by running a double tertiary level line on GPS
control marks (RCC pillars/permanent structures which will act as temporary bench
marks for vertical control as well) along the corridor using Digital level. The
contractor shall close leveling work on daily basis and find out closing error. Closing
would mean that leveling work shall be started from a known point (first point) and
closed at a known point (or the first point where known points are not available).
Closing error of daily loop closure should not exceed 6{K mm, where K is the circuit
length in kilometer. ln case, accuracy of daily loop closure exceeds the limits defined
above entire loop should be repeated till desired accuracy is achieved.
Then, level line shall be connected with available GTS bench marks of Survey of
lndia (SOl) preferably at both the ends as well as en-route. Closing error with
reference to SOI GTS bench marks would be computed and adjusted, if required.
Accuracy limits for this closing also is same as for daily loop closure i.e. 6{K mm.
The contractor will connect new permanent benchmarks and other references
established by him with the help of Total Station also. The records for establishment
of Bench Marks by leveling instrument as well as connection of the same by Total
Station shall be properly maintained for verification at a later date. The contractor
will compile and suppiy detaiied sketches, list of benchmarks, and their descnptrons,
identification numbers, northing, easting and elevation (above Mean Sea Level) with
reference to the reference frame of the control points.
Contractor shall supply adjusted reduced levels of all control marks along with raw
observations, calculation sheets & description of each control mark in MS Excel
worksheet.
After submission of final TBM values, K-RIDE engineer may carry out suitable
RANDOM CHECK for Vertical control in the field. The contractor has to provide all
required men, equipment, and other logistical arrangement for this field check. Cost
of this checking is included in the rates of traversing and no extra payment will be
made on this account. This checking can be done in patches also.

Topographic survey including picking of all details:

Topographic survey shall be carried with total station to pick up all details and features as
existing on ground.

d)

e)

0

6.25

s)

h)

a)
b)
c)

d)

e)

0

s)

h)
i)

i)

Gradient posts, Km posts, Fouling marks, curve details.
Details of Level crossings (LC) with nomenclature,
Details of Culverts, minor bridges, Major Bridges, Flyovers across railway corridor
with their details viz. HFL data, no. of span, type, etc. (Centre line of Bridge shall
be marked on AutoCAD drg )
Details of FOB, ROB and RUB with span showing location of piers, columns,
abutments.
Any overhead facilities such as telephones/telegraph lines/HT lines / signals &
location box / Traction mast, etc. (lmplantation of OHE mast with respect to centre
line of tracks)
C.Rly. boundary as per site details, such as pillar/ wall if available if not then it
should be plotted as per land plans.
All existing details within C.Rly boundary and for a distance of 50 m from the center
of the track as specified by Engineer in charge.
Location of trees with girth more than 300mm.
Points & crossings (SRJ & Heel of crossing)
Yard details: Track details from take off point on both ends to C.Rly boundary and
Topographic survey of yard including station building, platforms & other structures
on the platform within C.Rly boundary.
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6.26 Final location survey including pegging of alignment for approved alignment

6.26.1 Final location survey needs to be conducted for the approved alignment. ln the
final location survey, the alignment will be marked, staked and pegged on the
ground for DGPS co-ordinates.

line finally located should be marked by pegs at every 25m.At each 100m a large
peg should be used. These 100m pegs should have their numbers marked or
stamped on them in figures not less than 25mm high. The numbers branded on
pegs should indicate hundreds of meter; thus 57 would mean 5700m from zero
Chainage.

line at intervals of not less than 500 meters.

should be taken into account in FLS.

-/ Aii the connection, dead end, proposeci siding, crossover, turn out which are
proposed should be finally located on ground.

pegs/concrete pillars are invariably required to be fixed at important curve locations
(TPl, TP2), and abutment location or as directed by Engineer in charge.

condition at the time of joint verification. Agency should deploy one authentic
person (expert) at the time of joint verification by K-RIDE and Railways.

6.26.2 Preparation and submission of topographical plan in AutoCAD:

The contractor shall prepare & submit the Topographical plan in AutoCAD in
accordance with details collected in the survey on a scale '1:500 He has to show
existing yards, track geometries, building, bridges, foot over bridges, tunnels,
roads, all existing structure, HT lines, electrical pole etc.

The contractor has to plan survey based on layer concept so as to prepare plan
showing all existing and manmade features. All the text size, general layout of
drawings, legend, scale etc. shall be as per sample drawing, which will be supplied
by K-RIDE during execution of work.

6.26.3 lt may be required to run sub{raverses to cover area of interest for FLS. These
sub-traverses shall start and end on a control mark already established in previous
stage of the survey. Accuracy of this sub-traverse shall also be computed and
properly documented. Accuracy of sub-traverses should also be same as required
for establishment of total station traverses.

6.26.4 All measurements and detailing of features shall be taken by using Total Stations
of minimum 1" (One second), accuracy as per DIN standard with data downloading
facility of brands as specified above and shall be recorded directly on to it. The
Iinear measurements shall have an accuracy of t (Smm + Sppm times base line
length)

6.26.5 Spot levels shall be picked up so as to truthfully depict actual ground with spot
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6.26.6

6.26.7

6.26.8

6.26.9

6.26.10

.t t gr..

6.26.12

6.26.13

6.27 Deliverables

i$r>

6.26
son,

.11

level interval of the order of 25m or lesser. At points where profile is changing,
additional levels will be taken. All traverse stations shall be connected with TBM
established at site using Auto levels with an accuracy of 6{K mm, where K is the
circuit length in km.
The contractor is also required to carry out leveling in isolated ponds or water
logged areas or in the existing borrows pits filled with water.
A sketch showing surveyed points with respect to traverse stations should be
prepared in a field register with date of survey. Every page of the field register
should be numbered and each page signed by the surveyor.
The following documents shall be maintained at site by the contractor and
submitted to K-RIDE and will be considered as property of K-RIDE. These books
and register shall be photocopied and submitted to K-RIDE along with the part
submission. Original documents will be submitted on completion of work-

Traverse Register - containing the records of running sub-traverse for topographic
survey, sub- traverse stations with their description, calculation of co-ordinates of
sub-traverse stations, down loaded data, etc.
Level Books - containing the records of connecting of level of TBMs/BMs
established along the alignment to traverse pillars and leveling along centre line of
prcposed alignment pegged at site.
After making necessary corrections, as may be required, corrected hard copies of
the plan shall be jointly (K-RIDE representative and Contractor's surveyor) verified
at site. Corrections, if any shall be carried out by the contractor and final drawings
in hard copy (duly signed) and soft copy shall be submitted to K-RIDE for design
of alignment.
Data downloading and plotting of daily work completed by Total Station team shall
be done on that very day.
ln addition, the Contractor shall supply raw data as downloaded from Total station
and processed data in ASCII/GENIO/XML format compatible with MX Software
duly checked and verified. The contractor shall follow standardized feature code
and level/layer information to ensure standardization; any data incompatible with
the same shall not be accepted. This data should be acceptable to MX for
designing and processing.

Survey sketch or map showing independent baselines used to create the network

Station descriptions

Field sketch for every DGPS point

Observation logs

Photographs of every DGPS point from all directions

Baseline processing reports

Loop closure Report

All Raw dataset of Base and Rover in .dat format

Final processed data in .shp files with attribute (X, Y, Z) and also in Excelformat
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6.28

F Filled DGPS detail form for every DGPS point with all details.

F Preparation and Submission of Survey Report.

Penalties

lf the vendor fails to complete in full, all delivery and implementation according to the project
schedule, K-RIDE reserves the right to recover from the successful tenderer any
damages/extra expenditures which the Company may incur to cure the failure of the
successful tenderer. The K-RIDE will have the right to terminate the contract in case of delay
in completing the project by the successfultenderer and get the same executed from market
at the risk and cost of the successful tenderer.

K-RIDE would deduct from the amount due for payment to the successful tenderer, the
amount charged as penalty for non-compliance of the contract conditions. lf the amount of
such penalty exceeds the payments due to the successful tenderer, the successful tenderer
shall within 15 days make the full payment to K-RIDE. lf the successful tenderer fails to pay
penalty amounts due to K-RIDE, K-RIDE reserves the right to take legal action on the
defaulted tenderer at his risk and cost.

.tl



sEcTtoN-7

FORMATS FOR TENDER SUBMISSION

The following formats are required to be submitted as part of the Tender Document. These formats
are designed to demonstrate the Tenderer's compliance with the Qualification Requirements other
submission requirements specified in the Tender Document.

i. Format of Covering Letter (Format 1)

ii. Format of Financial Quotation (Format 2)

iii. Format for Schedule of Quantities and Rates (Format 3)

iv. Format of Certificate of Familiarisation (Format 4)

v. Proforma for Performance Guarantee (Format 5)

vi. Format of Draft Contract Agreement (Format 6)

The Tenderer may use additional sheets to submit the information for his detailed response.
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Date:

FORMAT-I

COVERING LETTER

(The covering letter should be on the Lefter Head of the Tenderer)

(lnsert name and address of Tenderer)

Reference No:

From:

Tel.#: Fax#:
E-mail address#

'r^

The Company Secretary/Authorised Officer,
K-RIDE,
Bangalore.

Sub: Response to Tender Document No. K-RIDE/Projects/30/FLS/DKBl2O19
Dated:12.09.2019 for "Final Location Survey and Preparation of DPR for New
Line between Dharwad - Belgaum under K-R|DE."

Dear Sir,

We, the undersigned....... [insert name of theTenderer] having read, examined and understood
in detail the Tender Document hereby submit our response to Tender Document. We confirm that
in response to the aforesaid Tender Document, we have not submitted more than one response to
Tender Document including this response to Tender Document.

1. We have submitted our response to Tender Document strictly as per Tender Document,
without any deviations, conditions and without mentioning any assumptions or notes in the
said Formats.

2. We hereby unconditionally and irrevocably agree and accept that the decision made by K-
RIDE in respect of any matter regarding or arising out of the Tender Document shall be
binding on us. We hereby expressly waive and withdraw any deviations and all claims in
respect of this process.

3. Familiarity with Relevant lndian Laws & Regulations: We confirm that we have studied the
provisions of the relevant lndian laws and regulations as required to enable us to submit
this response to Tender Document, in the event of our selection as Successful Tenderer.

4. We are enclosing herewith our response to the Tender Document with formats duly signed
as desired by you in the Tender Document for your consideration.

.tl



5. lt is confirmed that our response to the Tender Document is consistent with all the
requirements of submission as stated in the Tender Document and subsequent
communications from K-RlDE.

6. The information submitted in our response to the Tender Document is correct to the best of
our knowledge and understanding. We would be solely responsible for any errors or
omissions in our response to the Tender Document.

7 . We confirm that all the terms and conditions of our Tender are valid for a period of forty five
(45) days from the date of opening of tender.

8. We enclosed herewith the required Earnest Money Deposit. The full value of the Earnest
Money shall stand forfeited without prejudice to any other right or remedies available to K-
RIDE in case my/our tender is accepted and if:

a. l/we do not execute the Contract Documents as per tender conditions after receipt of
notice issued by K-RIDE that such documents are ready; or

b. l/we do not commence the work within 7 days after rs6s;pt of orders to that effect

9. Until a formal agreement is prepared and executed acceptance of this tender shall constitute
a binding contract between us subject to modifications as may be mutually agreed to
between us and indicated in the letter of acceptance of my/our offer for this work.

10. l/we also undertake to carry out the work in accordance with the said plans, specifications
and conditions of contract, and to find and provide such of the materials for, and to do all
such things which in the opinion of the K-RIDE may be necessary for , or incidental to the
construction, completion and maintenance thereof and to complete the whole of the said
works in all respects, and hand them over to you or your representative(s) within the period
specified, and to maintain the same for the period and in the manner provided in the
conditions of contract.

1 1 . We have neither made any statement nor provided any information in this Tender, which to
the best of our knowledge is materially inaccurate or misleading. Further, all the
confirmations, declarations and representations made in our Tender are true and accurate.
ln case this is found to be incorrect after our selection as Successful Tenderer, we agree
that the same would be treated as a Seller's event of default.

Dated the _ day of ,20...

Thanking you,

ff rQltnr'ttY,

(Name, Designation and Signature of Authorised Person)

i;.\q
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FORMAT.2

FINANCIAL QUOTATION

(On Tenderer's letter head)

[Date and Reference]

To,
The Company Secretary/Authorised Officer,
K-RIDE,
Bangalore

Sub: Response to Tender Document No. K-RIDE/Projects/30/FLS/DKBl2O19
Dated:12.09.2019 for "Final Location Survey and Preparation of DPR for New
Line between Dharwad - Belgaum under K-RIDE."

Dear Sir,

l/ We, (Applicant's name) furnish below the Financial Quotation along
with schedule of quantities and rates as per Format - 3 and certificate of familiarisation as per
Format - 4 for selection of my / our companylfirmlproprietor for the Final Location Survey and
Preparation of DPR for New Line between Dhanruad - Belgaum under K-RIDE as a Tenderer.

l/ We agree that this offer shall remain valid for a period of forty five (45) days from the date of
opening of tender or such further period as may be mutually agreed upon.

S.No. Description Amount in
INR (in figure)

Amount in
INR (in words)

1 Final Location Survey and Preparation of DPR
for New Line between Dharwad - Belgaum under
K-RIDE(cost inclusive of all taxes)

Notd:
1) ln the event of arithmetic calculation mistake, the individual amount in words shall be

considered for calculation.

2) The Financial Proposal is submitted strictly as per forms given in the Tender Document.

Name
Authorized Signatory
Designation
Name of the Company
Address
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FORMAT- 3

IANTITIES AND RATES

"Final Location Survey and Preparation of DPR for New Line between Dharwad -
Belgaum under K-RlDE."

The quantities shown in the enclosed schedule are approximate and are as a guide
to give the Tendere(s) an idea of the quantum of work involved. The K-RIDE
reserves the right to increase/decrease and/or delete or include any of the quantities
given above and no extra rate will be allowed on this account.

For schedule A, the tenderer has to quote one consolidated percentage (at par
above or below) of the par value given in the schedule of the ouantities.

For schedule B, the tenderer has to quote individual rates for each items of work as
mentioned in the schedule of quantities.

1.

2.

3.

Place:

bate: Signdture of the Tenderer(s)
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FORMAT.4

CERTIFICATE OF FAMILIARISATION

I / We hereby solemnly declare that I / We visited the site of the above work have familiarized
myself / ourselves of the working conditions there in all respects and in particular the
following:-

i) Topography of the area.

ii) Soil conditions at the site of work.

iii) Sources and availability of construction materials.

iv) Rates for construction materials.

v) Availability of local labour, both skilled andunskilled and the prevailing
labour rates.

vi) Availability of water and electricity.

vii) The existing roads and access to the site ofwork.

viii) Availability of space for putting labour camps, office, stores,
godown, Engineering yard etc.

ix) Any other matter that may have bearing onwork.

Signature of the Tenderer

.- ",'fi{'-.---;'jx\ ''\
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BANK GUARANTEE NO.
AMOUNT RS.
VALIDITY from
Valid upto
Last date for lodgement of claim

PERFORMANCE GURANTEE IN THE FORM OF BANK GUARANTEE

ln consideration of K-RIDE .......,*(givefulladdressoftheOfficef (hereinafter
referred to Company') having accepted tender vide letter
No.... ...dated .... and the tender submitted by
Mr.M/s

*l nhro fi rll or.ldraac af lha nanlraalnr\t /harainaff ar ra(arraA f n ae 'tfha annfraalar/c\
\lr,vv,urruvvreJour !rrueurlriqvavl ,l \rlvrvrarqi!vr r9r9rreuLvq9 !rrvvvlrsrsvrvr\0r1,

and agreed to grant a Contract for Final Location Survey and Preparation of DPR for New
Line between Dhanrvad - Belgaum under K-RIDE (hereinafter called the 'Contract') and
whereas one of the terms agreed by the said Contractor, is that he should give a
Performance Guarantee in the form of an irrevocable bank guarantee amounting to 5olo of
the contract value, ie., Rs.2,53,860/-/- (Rupees..... .only) *(indicate PBG
amount)" valid upto *(lndicate date - Currency period + 60 days)", by way of
security for the due observance of the terms and conditions, performance and fulfillment of
the said contract, we.... ......,"(indicatethe name andfulladdress of the
bank)* (hereinafter referred to as the 'the Bank') at the request of the Contractor do hereby
irrevocably and unconditionally guarantee to the Company that the Contractor shall duly
perform and discharge their obligations under the said contract to the full satisfaction of the
Company and render all necessary and efficient services which may be required to be
iendered by the Contractor in connection with and/or for the performance of the works as
per the specifications stipulated in the tender no... .. .. . dated. . and Letter
of Acceptance No. ..... dt. . within the time of... .. .....*(lndicate date
- Currency period + 60 days)* reckoned from the date as per the letter of acceptance, and
further guarantees that the works which shall be done by the Contractor under the said
Contract, shall be actually performed in accordance with terms and conditions of the
Contract to the full satisfaction of Company.

2. We, the Bank, do hereby undertake to pay to the Company an amount not
exceeding Rs.. . . .. . ... ..against any loss and/or damage caused to or suffered
or would be caused to or suffered by the Company by reason of any breach by the
said Contractor(s) of any of the terms or conditions contained in the said Contract.

3. We, the Bank, do hereby undertake to pay the amounts due and payable under this
Guarantee without any demur, merely on a demand from the Company stating that
the amount claimed is due by way of loss and/or damage caused to or would be
caused to or suffered by the Company by reason of any breach by the said
Contractor's(s)' of any of the terms or conditions contained in the said Agreement
or by reason of the Contractor (s) failure to perform the said Agreement. Any such
demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this
Guarantee shall be restricted to
Rs... .
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4. We, the Bank, do hereby undertake to pay to the Company any money so
demanded notwithstanding any dispute or disputes raised by the Contactor(s) in
any suit or proceeding pending before any Court, Tribunal or Arbitrator(s) relating
thereto our liability underthis present being absolute and unequivocal. The payment
so made by us under this Bond shall be a valid discharge of our liability for payment
there under and the Contractor(s) shall have no claim against us for making such
payment.

We, the Bank, do further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the
said Agreement and that it shall continue to be enforceable till all the dues of the
Company under or by virtue of the said

Agreement have been fully paid and as its claims satisfied or discharged or till the
Company certifies that the terms and conditions of the said Agreement have been
fully and properly carried out by the said Contractor(s) and accordingly discharges
the Guarantee. Unless a demand or claim under this Guarantee is made on us in
writing on or before the...... ......,we shall be discharged
from all liability under this Guarantee thereafter

We, the Bank, do further agree with the Company that the Company shall have the
fullest liberty without our consent and without affecting in any manner our
obligations, hereunderto vary any of the terms and conditions of the said Agreement
or to extend time of performance by the said Contractor(s) from time to time or to
postpone for any time or from time - to - time any of the powers exercisable by the
Company against the said Contractor(s) and to forbear or enforce any of the terms
and conditions relating to the said Agreement and we shall not be relieved from our
liability by reason of any such variation or extension being granted to the said
Contractor(s) or for any forbearance, act or omission on the part of the Company or
any indulgence by the Company to the said Contracto(s) or by any such matter or
thing whatsoever which under the law relating to sureties would but for this provision
have effect of so relieving us.

This Guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

We, . . . ... . .. .* (indicate the name of the Bank)" lastly undertake not
to revoke this Guarantee during its currency except with the previous consent of the
Company in writing.

Dated the.... ..day of 2019
For.....
Seal and Signature(s) of the
authorized Official(s) with
designation

IVofe.- Words appearing betweenasferisk"*" marks areforguidanceonlyand nof tobe
typed in the final / fair document of Bank Guarantee

5.

6.

7.

8.
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FORMAT.6

DRAFT CONTRACT AGREEM ENT

(To be executed on requisite value of stamp Papers)

1. Articles of agreement made this day of of
20........between the "K-RIDE", herein after called the "Company of the one part and

hereinafter called the
"Contracto/' of the other part.

2. \y'Vhereas the Contractor has agreed with the Company for the performance of Final
Location Survey and Preparation of DPR for New Line between Dharwad - Belgaum.

a. And whereas the Contractor has agreed to carry out the works as detailed in the
tender notification read with his quotation as accepted by the company and as may
be entrusted to him from time to time during the said contract period and as will be
set forth in the Work Orders (which Work Orders shall be deemed and taken to be
part of this contract) that will be issued during the said period and as per the Contract
Documents complete and whereas the performance of the said works is an act in
which the public are interested.

3. And whereas the Contractor has deposited a lump sum of Rs..... ........../- as
Earnest Money to cover for tendering against any number of works on the K-RIDE
and has agreed to furnish the full Security Deposit as per rules in force and whereas
the Security Deposit is at the instance of the Contractor recovered at 10 per cent of
the value of the running bills till the amount of Security Deposit of
Rs... . . .. . ... is fully recovered.

4. And whereas the Contractor has deposited a sum of Rs. ... .....1- towards
the Earnest Money and whereas the balance in the Security Deposit after adjustment
of Earnest Money of Rs. ... ... originally paid by the Contractor is at
the instance of the Contractor recovered at 10 per cent of the value of the running bills
till the amount of Security Deposit of Rs.
is fully recovered.

5. The contract shall be in force for the period mentioned above. However, the K-RIDE
may at its option and without assigning any reasons for so doing, put an end to this
contract at any time.

6. Now this indenture witnesseth that in consideration of the payments to be made by
the K-RIDE, the Contractor will duly perform the works set forth in the said Work
Orders and will execute the same with great promptness, care and accuracy in a
workmanlike manner to the satisfaction of the K-RIDE and will complete the same on
or before the respective dates specified therein in accordance with the said
specifications and said drawings (if any ) and the said Contract Documents complete,
and will fulfill and keep all the conditions therein mentioned (which shall be deemed
and taken to be part of this contract as if the same had been fully set forth therein),

iti'? 
-'and the Company do hereby agree that if the Contractor shall duly perform the said!' ' works in the manner aforesaid and observe and keep the said terms and conditions,
the K-RIDE will pay or cause to be paid to the Contractor for the said works on the
completion thereof, the amount due in respect thereof, at the rates specified in

Bangdtore
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schedule(s) hereto annexed.

7. Entrustment of all or any of the works referred to as above to the Contractor shall be
at the option of the K-RIDE.

8. The cost of stamp duty on the agreement shall be borne by the Contractor.

9. The schedule of quantities and rates and the description of the works under this
contract are as per the enclosures to this contract.

10. Jurisdiction of Court: The Courts at Bangalore shall have the exclusive jurisdiction to
try all disputes arising out this agreement between the parties.

lN WTNESS WHEREOF the parties hereto have caused their respective Common Seals
to be hereunto affixed / (or have hereunto set their respective hands and seals) the day
and year first above written.

For and on behalf of the Company
Signature of the authorized officia!
Name of the official
Stamp/Seal of the Supplier

SIGNED, SEALED AND DELIVERED

By the said
Name on behalf of
the Company in the presence of:
\Mtness
Name
Address

For and on behalf of the Contractor
Signature of the authorized officia!
Name of the official
Stamp/Seal of the Purchaser

By the said
Name on behalf of
the Contractor in the presence of:
Witness
Name
Address
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